



181-2016 ADDENDUM 1

2016 LOCAL STREETS PACKAGE – SONY PLACE, TROTTIER BAY AND VARIOUS OTHER LOCATIONS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: May 4, 2016
BY: James Kennedy, P. Eng.
TELEPHONE NO. 204 977-8370

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 181-2016 Bid Submission with 181-2016 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1):

- Revise Item B.10 i), Changed Approximate Quantity.
- Revise Item B.11 ii), Changed Approximate Quantity.
- Revise Item B.17 i) a), Changed Approximate Quantity.
- Added Item B.19
- Added Item B.33
- Added Item B.34
- Added Item B.35
- Revised Item C.5, Changed Approximate Quantity.
- Added Item C.34
- Added Item C.35
- Added Item C.36
- Revised Item C.46 i), Changed Approximate Quantity.
- Revised Item E.9 i), Changed Approximate Quantity.
- Revised Item E.9 ii), Changed Approximate Quantity.
- Added Item E.15
- Revised Item E.19, Changed Approximate Quantity.
- Added Item E.39
- Added Item E.40
- Added Item E.41

PART D – SUPPLEMENTAL CONDITIONS

Revise: **D2.4**

The City currently has no approved funding in the Capital Budget for Part 2 of the Work, but is anticipating receiving notification about funding from Manitoba Hydro by late May. Part 2 of the Work is contingent upon Manitoba Hydro approving sufficient funding.

PART E – SPECIFICATIONS

Add: **E20. SEWER REPAIRS**

MEASUREMENT AND PAYMENT

E20.1 Payment for the Sewer Repairs and Post Repair CCTV Sewer Inspection will not be made until after the Water and Waste Department has received, reviewed and accepted the CCTV Sewer Inspection.

DRAWINGS

Add: 181-2016_Drawing_11298-RA
181-2016_Drawing_11299-RA
181-2016_Drawing_LD-7841-RA
181-2016_Drawing_LD-7842-RA

Replace: 181-2016_Drawing_0-RB with 181-2016_Drawing_0-RC
181-2016_Drawing_3-RB with 181-2016_Drawing_3-RC
181-2016_Drawing_5-RB with 181-2016_Drawing_5-RC
181-2016_Drawing_8-RB with 181-2016_Drawing_8-RC
181-2016_Drawing_13-RB with 181-2016_Drawing_13-RC
181-2016_Drawing_14-RB with 181-2016_Drawing_14-RC