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GENERAL LAYOUT AND

MAJOR ITEMS OF WORK

003

003

003

1) CONSTRUCTION OF ROADWAY

DETOUR

2) CONSTRUCTION OF RAILWAY

SHOOFLY

3) CONSTRUCTION OF TEMPORARY

RAILWAY CROSSINGS

4) CONSTRUCTION OF RAILWAY BRIDGE

STRUCTURE

5) CONSTRUCTION OF LAND DRAINAGE

SEWER

6) CONSTRUCTION OF UNDERPASS

PUMPING STATION

7) TAYLOR AVENUE (WESTBOUND):

ROADWAY REHABILITATION

8) TAYLOR AVENUE (EASTBOUND):

CONSTRUCTION OF NEW ASPHALT

ROADWAY

9) TAYLOR AVENUE: CONSTRUCTION OF

NEW CONCRETE ROADWAY

10) WAVERLEY STREET (MATHERS TO

GRANT): ROADWAY REHABILITATION

11) GRANT AVENUE: MAJOR

REHABILITATION AND STREET

WIDENING

12) WILKES AVENUE/HURST WAY:

CONSTRUCTION OF NEW CONCRETE

ROADWAY

13) WAVERLEY STREET (SOUTH OF

HURST): WIDENING AND ASPHALT

OVERLAY

14) WAVERLEY STREET (HURST TO

MATHERS): CONSTRUCTION OF NEW

ASPHALT ROADWAY

15) CONSTRUCTION OF WEST CN SERVICE

ROAD

16) CONSTRUCTION OF EAST CN SERVICE

ROAD

17) CONSTRUCTION OF MULTI-USE PATHS

(M.U.P.)

18) CONSTRUCTION OF SIDEWALK/BIKE

PATHS (S/BP)

19) CONSTRUCTION OF CONCRETE

SIDEWALKS

20) CONSTRUCTION OF OVERHEAD SIGN

STRUCTURES
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MAJOR ITEMS OF WORK
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WAVERLEY STREET UNDERPASS AT CN MILE 3.89 RIVERS SUB

CONTRACT 2: UNDERPASS STRUCTURE, RAILWORKS,

ROADWORKS, LAND DRAINAGE SEWER, PUMPING STATION

AND LANDSCAPING WORKS
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