



942-2016 ADDENDUM 1

THE CONSTRUCTION OF NATURALIZATION AND BANK STABILIZATION FOR THE SEINE RIVERBANK AT JOHN BRUCE PARK

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: October 28, 2016
BY: Melissa Neirinck
TELEPHONE NO. 204 – 956-0396

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 p.m. Winnipeg time, November 9, 2016.

PART E – SPECIFICATIONS

Revise: E1.2 The following Drawings are applicable to the Work:

| <u>Drawing No.</u> | <u>Drawing Name/Title</u> |
|--------------------|-----------------------------|
| L0 | Existing Conditions |
| L1 | Layout Plan |
| L2 | Grading Plan |
| L3.1 | Details |
| L3.2 | Details |
| M1 | “Flexamat” Riverbank Detail |
| CS | Cover Sheet |
| Appendix A | Slope Stability Assessment |

Replace 942-2016-Drawing-L0-R0 with 942-2016_Addendum_1_Drawing_L0-R1

Add 942-2016_Addendum_1_Drawing_CS-R1

Add Appendix A-Slope Stability Assessment