



## 942-2016 ADDENDUM 4

### THE CONSTRUCTION OF NATURALIZATION AND BANK STABILIZATION FOR THE SEINE RIVERBANK AT JOHN BRUCE PARK

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
REQUEST FOR PROPOSAL**

ISSUED: November 22, 2016  
BY: Melissa Neirinck  
TELEPHONE NO. 204 – 956-0396

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE REQUEST FOR PROPOSAL AND  
SHALL FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: Ar20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.**

---

#### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 12:00 p.m. Winnipeg time, December 2, 2016.

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D16.4 to read: The City intends to award this Contract by December 21, 2016.