



PROPOSED MANHOLE SCHEDULE		
REFERENCE	NORTHING	EASTING
MH 079	5529694.521	643942.341
MH 080	5529628.371	643945.631
MH 081	5529634.910	644076.969
MH 082	5529612.673	644088.191

EXISTING MANHOLE SCHEDULE			
REFERENCE	NORTHING	EASTING	ASSET REFERENCE
MH E30	5529708.749	643947.091	S-MH40012750
MH E31	5529622.021	643950.727	S-MH40012684
MH E32	5529629.499	644091.448	S-MH40008673
MH E33	5529547.464	644089.124	S-MH70023280
MH E43	5529627.737	644052.354	S-MH40008675
MH E44	5529556.426	644092.308	S-TE70024988



B.M. ELEV. CONSTRUCTION COMPLETION DATE: YYYY MM DD				ENGINEER'S SEAL 			
		DESIGNED BY: MAF DRAWN BY: JBC SCALE: HORIZONTAL 1:250 VERTICAL 1:50	CHECKED BY: MD APPROVED BY: <i>[Signature]</i> RELEASED FOR CONSTRUCTION: <i>[Signature]</i>	CONSULTANT DRAWING NUMBER C-104		TRANSCONA SEWER RELIEF WORKS CONTRACT NO. 3 OVERALL PLAN AND MANHOLE SCHEDULE SHEET 2 OF 2	
0 ISSUED FOR TENDER 10/17 JBC NO. REVISIONS DATE BY		PLOT DATE: 2017 10 12		BID OPPORTUNITY: 25-2017		SHEET 4 OF 19 CITY DRAWING NUMBER LD-8080	