

**FORM A: PROPOSAL**  
(See B7)

1. Contract Title REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR 2018 LOCAL STREETS AND ALLEY RENEWAL PROGRAM AND ASPHALT ALLEY LOCAL IMPROVEMENTS

2. Proponent

\_\_\_\_\_  
Name of Proponent (Legal Name)

\_\_\_\_\_  
Usual Business Name of Proponent as it appears on Invoice (if different from above)

\_\_\_\_\_  
Street

\_\_\_\_\_  
City

\_\_\_\_\_  
Province

\_\_\_\_\_  
Postal Code

\_\_\_\_\_  
Email Address of Proponent

\_\_\_\_\_  
Facsimile Number

(Mailing address if different)

\_\_\_\_\_  
Street or P.O. Box

\_\_\_\_\_  
City

\_\_\_\_\_  
Province

\_\_\_\_\_  
Postal Code

\_\_\_\_\_  
GST Registration Number (if applicable)

\_\_\_\_\_  
Province

\_\_\_\_\_  
Postal Code

The Proponent is:

(Choose one)

a sole proprietor

a partnership

a corporation

carrying on business under the above name.

3. Contact Person

The Proponent hereby authorizes the following contact person to represent the Proponent for purposes of the Proposal.

\_\_\_\_\_  
Contact Person

\_\_\_\_\_  
Title

\_\_\_\_\_  
Telephone Number

\_\_\_\_\_  
Facsimile Number

4. Definitions

All capitalized terms used in the Contract shall have the meanings ascribed to them in the General Conditions and D9.

5. Offer The Proponent hereby offers to perform the Services in accordance with the Contract for the Fees, in Canadian funds, set out in response to B8 Fees.
6. Execution of Contract The Proponent agrees to execute and return the Contract no later than seven (7) Calendar Days after receipt of the Contract, in the manner specified in C4.1.
7. Commencement of the Work The Proponent agrees that no Services shall commence until he/she is in receipt of a notice of award from the Award Authority authorizing the commencement of the Services.
8. Contract The Proponent agrees that the Request for Proposal in its entirety shall be deemed to be incorporated in and to form a part of this offer notwithstanding that not all parts thereof are necessarily attached to or accompany this Proposal.
9. Addenda The Proponent certifies that the following addenda have been received and agrees that they shall be deemed to form a part of the Contract:
- | No. | _____ | Dated | _____ |
|-----|-------|-------|-------|
|     | _____ |       | _____ |
|     | _____ |       | _____ |
10. Time This offer shall be open for acceptance, binding and irrevocable for a period of ninety (90) Calendar Days following the Submission Deadline.
11. Signatures The Proponent or the Proponent's authorized official or officials have signed this  
\_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_.

Signature of Proponent or  
Proponent's Authorized Official or Officials

\_\_\_\_\_  
\_\_\_\_\_  
(Print here name and official capacity of individual whose signature appears above)

\_\_\_\_\_  
\_\_\_\_\_  
(Print here name and official capacity of individual whose signature appears above)

**FORM B: FEES**  
(See B8)

CAPITAL FILE No.	PROJECT PACKAGE No.	PROJECT LOCATION (Refer to Appendix B)	Preliminary Design	Detailed Design	Contract Administration	Post Construction Services	TOTAL ENGINEERING SERVICES FEES	
			fixed fee	fixed fee	TOTAL MAXIMUM based on hourly rates	TOTAL MAXIMUM based on hourly rates		
			(a)	(b)	(c)	(d)	a+b+c+d	
<b>LOCAL STREETS PACKAGE 18-R-02</b>								
18-R-02	664-2017.2	Gagon St - Oxbow Bend Rd/Augler Ave						
18-R-02	664-2017.2	Whitegates Cr - Sansome Ave/Barron Dr						
18-R-02	664-2017.2	Ness Ave - Muriel St/Cavalier Dr						
18-R-02	664-2017.2	Woodhaven Blvd - Sturgeon Creek Bridge/Emo Ave						
18-R-02	664-2017.2	Lodge Ave - Moray St/Ronald St						
18-R-02	664-2017.2	Fidler Ave - Mount Royal Rd/Mount Royal Rd						
18-R-02	664-2017.2	Bruce Ave - Woodlawn St/Conway St						
18-R-02	664-2017.2	Woodstock Ln - North End/Eldridge Ave						
18-R-02	664-2017.2	Fawn Pl - Whitetail Dr/Woodstock Ln						
18-R-02	664-2017.2	Whitetail Dr - North End/Eldridge Ave						
18-R-02	664-2017.2	Swindon Way - Portsmouth/Park Blvd E						
18-R-02	664-2017.2	Morpeth Blvd - North End/Taylor Ave						
<b>LOCAL STREETS PACKAGE 18-R-02</b>							<b>TOTAL:</b>	
<b>LOCAL STREETS PACKAGE 18-R-03</b>								
18-R-03	664-2017.3	Lanark St - Grosvenor Ave/Corydon Ave						
18-R-03	664-2017.3	Queenston St - Grosvenor Ave/Corydon Ave						
18-R-03	664-2017.3	Donnelly St - Waller Ave/Clarence Ave						
18-R-03	664-2017.3	Oxford St - Corydon Ave/Fleet Ave						
18-R-03	664-2017.3	Kilarny Ave - Pembina Hwy/Caledon Rd						
18-R-03	664-2017.3	Thatcher Dr - University Cr/North End						
<b>LOCAL STREETS PACKAGE 18-R-03</b>							<b>TOTAL:</b>	
<b>LOCAL STREETS PACKAGE 18-R-04</b>								
18-R-04	664-2017.4	Darwin St - Riel Ave/Riverbend Ave						
18-R-04	664-2017.4	Whitley Dr - Hawkins Cr/Ashworth St						
18-R-04	664-2017.4	Knightsbridge Dr - Meadowood Dr/Knightsbridge Dr (W Leg)						
18-R-04	664-2017.4	Haig Ave - Rue Des Meurons/Egerton Rd						
18-R-04	664-2017.4	Haresford Cr - Novavista Dr/Hawkins Cr						
18-R-04	664-2017.4	Beresford Ave - Osborne St/Daly St S						
18-R-04	664-2017.4	Churchill Dr - Eccles St/Casey St						
<b>LOCAL STREETS PACKAGE 18-R-04</b>							<b>TOTAL:</b>	
<b>LOCAL STREETS PACKAGE 18-R-05</b>								
18-R-05	664-2017.5	Culross Bay - Clouston Dr/Clouston Dr						
18-R-05	664-2017.5	Kernaghan Ave - Hoka St/Plessis Rd						
18-R-05	664-2017.5	Hatcher Rd S Leg - Rougeau Ave/Bourmais Dr						
18-R-05	664-2017.5	Ravelston Ave W - Plessis Rd/Chrislind St						
18-R-05	664-2017.5	Tache Ave - St. Mary's Rd/Lyndale Dr						
18-R-05	664-2017.5	Howdon Rd - Harper Ave/Betournay St						
18-R-05	664-2017.5	Cottonwood Rd - Monaco Bay (E Leg)/Lagimodiere Blvd						
<b>LOCAL STREETS PACKAGE 18-R-05</b>							<b>TOTAL:</b>	
<b>LOCAL STREETS PACKAGE 18-R-06</b>								
18-R-06	664-2017.6	Rue Aubert - Rue St. Joseph/Tache Ave						
18-R-06	664-2017.6	Molson St - Nottingham Ave/Union Ave E						
18-R-06	664-2017.6	Mutchmore Close - Tu-Pelo Ave/Tu-Pelo Ave						
18-R-06	664-2017.6	Bayne Cr - London St/Tu-Pelo Ave						
18-R-06	664-2017.6	Larsen Ave - Brazier St/Henderson Hwy						
18-R-06	664-2017.6	De Vries Ave - McIvor Ave/Springfield Rd						
18-R-06	664-2017.6	Edison Ave - Raleigh St/DeGraff Pl						
18-R-06	664-2017.6	Aikins St - North End/Templeton						
<b>LOCAL STREETS PACKAGE 18-R-06</b>							<b>TOTAL:</b>	
<b>LOCAL STREETS PACKAGE 18-R-07</b>								
18-R-07	664-2017.7	Dominion St - Notre Dame Ave/Yarwood Ave						
18-R-07	664-2017.7	Asburn St - Sargent Ave/Elice Ave						
18-R-07	664-2017.7	Sherburn St - Wellington Ave/Sargent Ave						
18-R-07	664-2017.7	Spence St - Cumberland Ave/Sargent Ave						
18-R-07	664-2017.7	Kildbride Ave - Scotia St/Main St						
18-R-07	664-2017.7	Jones St - Belmont Ave/Hartford Ave						
18-R-07	664-2017.7	Colleen Ave - Mac St/Jones St						
18-R-07	664-2017.7	Rupertsland Ave - Powers St/McGregor St						
18-R-07	664-2017.7	E/B Burrows Ave - Powers St/Aikens St						
<b>LOCAL STREETS PACKAGE 18-R-07</b>							<b>TOTAL:</b>	

CAPITAL FILE No.	PROJECT PACKAGE No.	PROJECT LOCATION (Refer to Appendix B)	Preliminary Design	Detailed Design	Contract Administration	Post Construction Services	TOTAL ENGINEERING SERVICES FEES
			fixed fee	fixed fee	TOTAL MAXIMUM based on hourly rates	TOTAL MAXIMUM based on hourly rates	
			(a)	(b)	(c)	(d)	
<b>ALLEY PACKAGE 18-RL-01</b>							
18-RL-01	664-2017.8	Academy Rd/Wellington Cr S W Leg/Lanark St/Wellington Cr S N Leg					
18-RL-01	664-2017.8	Academy Rd/Wellington Cr/Oak St/Elm St					
18-RL-01	664-2017.8	Academy Rd/Kingsway /Cambridge St/Oxford St					
18-RL-01	664-2017.8	Langside St/Furby St/Westminster Ave/Sara Ave					
18-RL-01	664-2017.8	Ellen St/Laura St/Logan Ave/Alexander Ave					
18-RL-01	664-2017.8	Main St/Aikins St/Kilbride Ave/Semple Ave					
18-RL-01	664-2017.8	Powers St/Andrews St/Royal Ave/Partridge Ave					
18-RL-01	664-2017.8	Melrose Ave W/Pandora Ave W/Bond St/Winona St					
18-RL-01	664-2017.8	Southampton Pl/Wayoata St/Brighton Court/Kildare Ave E					
18-RL-01	664-2017.8	Dunkirk Dr/Pulberry St/Parkville Dr/Arden Ave					
18-RL-01	664-2017.8	Beaverhill Blvd/Orchard Lane/Shoreview Bay/Shoreview Bay					
18-RL-01	664-2017.8	Sargent Ave/Ellice Ave/Krlington St/Alverstone St					
18-RL-01	664-2017.8	Home St/Ethelbert St/Westminster Ave/Preston Ave					
18-RL-01	664-2017.8	Dundurn Pl/Wolsley Ave/Maryland St/Walnut St					
18-RL-01	664-2017.8	Beverley St/Toronto St/Sargent Ave/Wellington Ave					
18-RL-01	664-2017.8	Banning St/Lipton St/Sargent Ave/Wellington Ave					
18-RL-01	664-2017.8	Ingersoll St/Sherburn St/Yarwood Ave/Wellington Ave					
18-RL-01	664-2017.8	Evanson St/Lenore St/Westminster Ave/Wolsley Ave					
							<b>TOTAL:</b>
<b>LOCAL IMPROVEMENTS PACKAGE -18-LI-01</b>							
18-LI-01	842-2015.9	Lyndale Dr/Lloyd St/Coniston St/Gauvin St					
18-LI-01	842-2015.9	Notre Dame St/Dumoulin St/Archibald St/La Fleche St					
18-LI-01	842-2015.9	Coniston St/Lyndale Dr/Crawford Ave/Tache Ave					
18-LI-01	842-2015.9	Highfield St/Coniston St/Ferndale Ave/Lawndale Ave					
18-LI-01	842-2015.9	Bronstone Blvd/West Ferndale Ave/St. Mary's Rd					
							<b>TOTAL:</b>