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ABUTMENT PIER PIER ABUTMENT 1. THIS DRAWING SHALL BE READ IN CONJUNCTION WITH CS-028.

BEARINGS BEARINGS 2. THIS DRAWING PROVIDES AN ACCEPTABLE TEMPORARY
FRAMING PLAN WHICH IS REQUIRED TO UTILIZE THE SPECIFIED
TEMPORARY TIE TEMPORARY LOADING CAPACITIES PROVIDED ON CS-028.
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|
AND SELECTION OF ALL SCREED RAILS, TEMPORARY
J 2000 FAN 2000_) 2000 2000_) 2000 2000 OVERHANGS/PLATFORMS, MOVEABLE DECK ENCLOSURES AND

FALSE WORK PLATFORM ' ANY OTHER TEMPORARY ITEMS (EXCEPT THOSE SHOWN ON
N THIS DRAWING) SUBJECT TO THE LOADING CONDITIONS
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frr E[E 4. THE CONTRACTOR MAY PROPOSE AN ALTERNATE TEMPORARY
SUPPORT DESIGN TO THE CONTRACT ADMINISTRATOR FOR
TEMPORARY i i CONSIDERATION.
TIMBER FRAMING 5. THE EXISTING GIRDERS SHALL BE TEMPORARILY SUPPORTED
I , , , , , , , , N (AS SHOWN) PRIOR TO THE INSTALLATION OF ANY TEMPORARY
[ ' [ ' ' [ | [ | | [ | [ ' PLATFORMS/OVERHANGS, ETC. UNLESS AN ALTERNATIVE
I I 1 I I I SUPPORT DESIGN HAS BEEN SUBMITTED BY THE CONTRACTOR
. : AND APPROVED BY THE CONTRACT ADMINISTRATOR.
6. THE CONTRACTOR SHALL PERIODICALLY INSPECT THE TIMBER
TEMPORARY TIE ROD i ‘ s I FRAMING TO ENSURE ALL SUPPORTS ARE FIRMLY IN PLACE.
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7. THE TEMPORARY TIMBER FRAMES SHALL NOT BE REMOVED
| I I | UNTIL THE NEW DECK/OVERHANGS HAVE BEEN CAST AND
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»«..../ o = ©, THE CITY OF WINNIPEG
DI N N PUBLIC WORKS DEPARTMENT
CONSULTING W mnipeg
DESIGNED CHECKED
— oY MS oY SSR FERMOR AVENUE BRIDGE OVER SEINERIVER | ™ B2 201705 006
___—_—AP=GI ] . DRAWN APPROVED BRIDGE REHABILITATION, PEDESTRIAN-CYCLIST UNDERPASS STRUCTURE [—— =
- BY NBG BY MBL AND ROADWORKS FROM ST. ANNE'S ROAD TO ARCHIBALD STREET 026 100
Certificate of Authorization RELEASED FOR
: L HOR. SCALE  AS SHOWN CONSULTANT DRAWING NUMBER
Dillon Consulting Limited (MB) T =sUED FORTENDER o] vermeaL AS SHOWN CONSTRUCTION CONSULTANT PROJECT NUMBER TEMPORARY FRAMING SUPPORT
. _2018/02/09 -
No. 1789 Date: no. | REVIsIONS DATE BY DATE 201 8/02/09 DATE 1 7-5932 FOR EXISTING GIRDERS CS 026




