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SEE CIVIL FOR EXTENT

OF NEW FENCE
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LS-09

DETAILED PLAN –

ALPINE AVE. TO NIAKWA

RD. AT SEINE RIVER

1

LS-08

DETAILED PLAN –

MULTI-USE PATHWAYS NORTH

OF FERMOR UNDERPASS
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BARRIER

FENCE

2 MANITOBA MAPLE

4 WILLOW

17-5932

0 ISSUED FOR TENDER 18/02/09 GM

P-3489-2017-LS-

LS-

11

 FERMOR AVENUE BRIDGE OVER SEINE RIVER

BRIDGE REHABILITATION, PEDESTRIAN-CYCLIST UNDERPASS STRUCTURE

AND ROADWORKS FROM ST. ANNE'S ROAD TO ARCHIBALD STREET

LANDSCAPE PLAN –

FERMOR AVENUE UNDERPASS
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03

PROPOSEDLEGEND-PLANEXISTING PROPOSEDLEGEND-PLANEXISTING PROPOSEDEXISTING

TREE

SHRUB BED

SOD

PROPOSEDLEGEND-PLANEXISTING PROPOSEDLEGEND-PLANEXISTING PROPOSEDEXISTING

WASTE RECEPTACLE

FENCE

BENCH

BRICK PAVER

SHRUB ALONG FENCE

NOTES:

1. REFER TO CIVIL FOR ROAD LAYOUT AND EXTENT OF CONSTRUCTION.

2. REFER TO CIVIL FOR ALL REMOVALS / DEMOLITIONS.

3. REFER TO SPECIFICATIONS FOR DETAILED MATERIAL DESCRIPTIONS.

4. ENSURE THE LOCATION OF ALL EXISTING SERVICES BOTH OLD AND RECENTLY

INSTALLED ARE CLEARLY LOCATED ON SITE WITH THE CIVIL ENGINEER PRIOR

TO SITE CONSTRUCTION. THE CONTRACTOR WILL BE RESPONSIBLE FOR

REPAIRING ALL DAMAGE CAUSED TO SERVICES DURING LANDSCAPE

CONSTRUCTION.

5. ANY AREA DISTURBED BY CONSTRUCTION NOT SHOWN ON THIS DRAWING

MUST BE RETURNED TO ITS ORIGINAL CONDITION.

6. INSTALL TREES, SHRUBS, AND MULCH PER DETAILS ON DRAWING LS-11.

7. PRUNE EXISTING TREES AND SHRUBS UNDER THE SUPERVISION OF CONTRACT

ADMINISTRATOR.

8. REMOVE EXTRA MATERIALS AND LEAVE THE SITE IN A CLEAN, TIDY CONDITION

AFTER EACH PLANTING AREA IS COMPLETED.

PEDESTRIAN / BIKE

CROSS BUTTON

W

INDICATOR STRIP

SIGN (TO BE RELOCATED)

CONCRETE PAVING

WET AREA SEED MIX

NATURALIZED AREA MIX

POSSIBLE LOCATION FOR

WAYFINDING SIGNAGE

MANGANESE IRONSPOT

MEDIUM IRONSPOT

APPROX. LIMITS OF

CONSTRUCTION 
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PLANT SCHEDULE


