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2018 REGIONAL STREET RENEWAL PROJECT

McPHILLIPS STREET RECONSTRUCTION AND UNDERPASS
STRUCTURAL IMPROVEMENTS

LOGAN AVENUE TO JARVIS AVENUE

TRAFFIC DETOUR - STAGE 2B
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TRAFFIC DETOUR NOTES:

· EXERCISE CAUTION AROUND FEEDER MAIN AND
CHAMBERS

· CONTRACTOR TO SCHEDULE MEETING WITH
TRAFFIC SERVICES AND CONTRACT ADMINISTRATOR
48 HOURS IN ADVANCE OF SETUP

· REFER TO E6. FOR FULL TRAFFIC MANAGEMENT
SPECIFICATION

· ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE
WITH 'MANUAL OF TEMPORARY TRAFFIC CONTROL
ON CITY STREETS'

· CONTRACTOR SHALL MAINTAIN ACCESS TO ALL SIDE
STREETS OR AS DIRECTED BY CONTRACT
ADMINISTRATOR
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