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Corporate Finance Department

o .o Materials Management Division 958'2017 ADDENDUM 1
Winnipeg
REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING
SERVICES FOR PROVISION OF DETAILED DESIGN AND CONTRACT
ADMINISTRATION SERVICES FOR THE HAWTHORNE WASTEWATER
PUMPING STATION UPGRADES
ISSUED: November 17, 2017
BY: Doug Berg, C.E.T.
URGENT TELEPHONE NO. 204 - 986-4452
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED

REQUEST FOR PROPOSAL

SHALL FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Revise:

Revise:

D4.1 to read:

D9.1 (a) to read:

The Services required under this Contract shall consist of providing the preliminary and
detailed design, bid opportunity preparation, tendering and contract administration
services for work to upgrade the Hawthorne Wastewater Pumping Station in
accordance with the following:

(a) Preliminary Engineering;

(b) Geotechnical Engineering;

(c) Design and Specification Development;

(d) Contract Document Preparation;

(e) Procurement Process;

(f) Non-Resident Construction Services;

(g) Resident Construction Services;

(h) Record Drawings and Project Closeout Services.

Bid Opportunity for supply of goods and materials with long deliveries (pumps and
motors, large diameter valves, etc.) closing by March 29, 2018.

PART E — SPECIFICATIONS

Add:

Add:

Add:

Add:

E1.1.6 (b) (xii)

E1.1.6 (b) (xiii)

E1.1.6 (c) (xii)

E1.1.6 (c) (xiii)

Provision for priming and painting all interior surfaces (floors, walls and ceilings) in all
levels of the Station.

Provision to improve pump room floor drainage to the sump pit and pump location (i.e.:
re-slope pump room floor; installation of floor drain channel).

Extend permanent water supply lines to each new pump installed, complete with isolation
valves, to provide seal water supply to pumps.

Provision to paint all process piping, valves, fittings, etc. inside Station.



