

APPENDIX B – PROJECT LOCATIONS AND TECHNICAL SCOPING

See Tables below.

Notes:

The "Additional Information" provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any utility requirements of the Project.

Any project locations with railway crossings within or adjacent to their limits must have work coordinated with the respective rail authority.

2018 THIN BITUMINOUS OVERLAY PROGRAM 18-R-08							
File No.	Package No.	Location	from	to	Notes	Const. Est.	Project Est.
18-R-08	165-2018.1	Oswald By	Haney St	End		\$42,295	\$52,869
18-R-08	165-2018.1	Carmarthen Bv	Devonport Bv	Birkenhead Av		\$30,843	\$38,554
18-R-08	165-2018.1	Barbara Cr	Norlorne Dr	Norlorne Dr		\$53,256	\$66,571
18-R-08	165-2018.1	Bingham Dr	Rannock Av	End		\$14,434	\$18,042
18-R-08	165-2018.1	Glastonbury Bv	Lancaster Bv	Keswick Av		\$30,990	\$38,737
18-R-08	165-2018.1	Langside St	Ellice Av	Portage Av		\$91,454	\$114,318
18-R-08	165-2018.1	Wardlaw Av	Nassau St N	Daly St N		\$51,112	\$63,891
18-R-08	165-2018.1	Angus St	Rover Av	Sutherland Av		\$34,177	\$42,721
18-R-08	165-2018.1	St Cross St	Polson Av	Atlantic Av		\$17,750	\$22,187
18-R-08	165-2018.1	Rushmore Rd	St Moritz Rd	Thurby Rd (W leg)		\$87,304	\$109,130
18-R-08	165-2018.1	Sandalwood Cr	Rivergrove Dr	Red River Bv		\$58,730	\$73,412
18-R-08	165-2018.1	Manorhouse Ct	Mapleglen Dr	81 Manorhouse Ct		\$32,000	\$40,000
18-R-08	165-2018.1	Pinetree Cr	Ferngrove Wk	Vince Leah Dr		\$93,180	\$116,475
18-R-08	165-2018.1	Alexander Av	Ellen St	Isabel St		\$63,875	\$79,844
18-R-08	165-2018.1	Deer Run Dr	Lindenwood Dr W	Tipton Ct (WEST LEG)		\$174,349	\$217,936
18-R-08	165-2018.1	Ocean Ridge Dr	Laurel Ridge Dr	Dovercourt Dr		\$85,733	\$107,167
18-R-08	165-2018.1	Island Shore Bv	Leger Cr	De La Seigneurie Bv	1	\$286,544	\$358,180
18-R-08	165-2018.1	De La Seigneurie Bv	Lesard Pl	Pauline Boutal Cr W leg		\$74,389	\$92,986
18-R-08	165-2018.1	Blue Mountain Rd	Royal Mint Dr	Royal Park Cr N leg		\$122,045	\$152,556
18-R-08	165-2018.1	Minaki By	Vermillion Rd	Vermillion Rd		\$68,578	\$85,723
18-R-08	165-2018.1	Best Street	Allard Rd	Portage Avenue		\$99,590	\$124,488
18-R-08	165-2018.1	Colby Avenue	Barnes St	Shore St		\$63,497	\$79,371
18-R-08	165-2018.1	Maitland Dr	Paddington Rd	Charing Cross Cr		\$61,103	\$76,379
18-R-08	165-2018.1	Longford Av	Alburg Dr	Paddington Rd	1	\$62,456	\$78,070
18-R-08	165-2018.1	Highgate Cr	Alburg Dr	Longford Av		\$39,517	\$49,397
18-R-08	165-2018.1	Marrington Rd	Bairdmore Bv	Kirkbridge Dr		\$154,579	\$193,224
18-R-08	165-2018.1	Kennington By	Novavista Dr	Novavista Dr		\$117,823	\$147,279
18-R-08	165-2018.1	Bethune Wy	Darwin St	Wright St		\$93,231	\$116,538
18-R-08	165-2018.1	Binscarth St	Kildare Av E	McMeans Av E		\$63,871	\$79,839
2018 THIN BITUMINOUS OVERLAY PROGRAM 18-R-08						Total Project Package Budget	\$2,835,883
Additional Information:							
<p><i>General Assume 34 working days to Substantial Performance for this package</i></p> <p><i>Will require 2 construction Bid Opportunity's. Assume 90% of the working days for the construction bid opportunities will run concurrently. The assumption of working days noted for this assignment are the total working days of the construction bids including working days running concurrently. The consultant will have to have resources to run concurrent construction bid opportunity's. The assumption of 1 working day of construction bid opportunities running concurrently is not considered 2 working days for the consulting assignment.</i></p> <p><i>One construction Bid Opportunity will be constructed using Warm Mix Asphalt.</i></p> <p><i>1 School in the immediate vicinity - Construction should take place during July/August</i></p>							

LOCAL IMPROVEMENTS PACKAGE - 18-LI-02							
File No.	Package No.	Lane Bounded By	Treatment	Notes	Const. Est.	Project Est.	
18-LI-02	165-2018.2	Dumoulin St/Provencher Blvd/LaFleche St/Nadeau	<i>Asphalt Reconstruction</i>	2	\$99,225	\$128,993	
18-LI-02	165-2018.2	Coniston St/Lyndale Dr/Monck Ave/Claremont Ave	<i>Asphalt Reconstruction</i>		\$283,500	\$368,550	
18-LI-02	165-2018.2	Highfield St/Coniston St/Chandos Ave/Crawford Ave	<i>Asphalt Reconstruction</i>		\$184,275	\$239,558	
18-LI-02	165-2018.2	Coniston St/Lyndale Dr/Claremont Ave/Ferndale Ave	<i>Asphalt Reconstruction</i>		\$305,235	\$396,806	
18-LI-02	165-2018.2	Walmer St/Kirkdale St/Lawndale Ave/Birchdale Ave	<i>Asphalt Reconstruction</i>		\$203,175	\$264,128	
18-LI-02	165-2018.2	First lane east of Kildonan Dr/Greene Ave/Linden Ave	<i>Asphalt Reconstruction</i>	1	\$71,820	\$93,366	
LOCAL IMPROVEMENTS PACKAGE - 18-LI-02						Total Project Package Budget	\$1,491,399
<p>Additional Information:</p> <p>General* Assume 1 construction Bid Opportunities with 45 working days each to Substantial Performance for this package</p> <p>* All lanes identified above are to be constructed with a 125mm asphalt pavement surface. Drawings with exact limits and pavement widths will be provided to the successful proponent</p> <p>* There is no existing land drainage sewer in any of the lanes listed. It is anticipated that there will be land drainage sewer work required. Fees for ALL land drainage sewer design and construction including modeling and analysis to be included. The proposed budget includes the required land drainage sewer work.</p> <p>1 Location has not been formally adopted by By-Law. By-Law must be in place prior to construction contract being advertised. See clause B21.8</p> <p>2 East/West Lane Only.</p>							