

**GRAND SUMMARY**

TASK	DESCRIPTION	Manhours	MATERIAL	LABOR	EQUIPMENT	BURDENED ROUNDED TOTAL
-Y-	Yard Works					
-H-	Headworks Facility					
-P-	Primary Clarification Facility					
-R-	Biological Nutrient Removal Facility					
-S-	Secondary Clarification Facility					
-U-	UV Disinfection Facility					
-Q-	Wet Weather Sludge Storage Facility					
-X-	Hauled Wastewater Facility					
-F-	Ferric Chloride Receiving and Storage Facility					
-C-	Centrate Treatment Facility					
-N-	Hauled Raw Sludge Receiving Facility					
-J-	Fermentation and Phosphorus Release Facility					
-T-	Pre-digestion Sludge Treatment Facility					
-D-	Anaerobic Digestion Facility					
-V-	Biosolids Processing & Loading Facility					
-K-	Digester Gas Handling Facility					
-G-	Standby Power Generation Facility					
-16-	Plantwide electrical and automation system					
-18-	Decommissioning & demolition					
	<b>SUBTOTAL</b>					
	<b>ENGINEERING w/CONSTRUCTION SERVICES</b>					
	<b>TOTAL PROJECT COST</b>					

