


233.600	MATCH EXISTING EL 233.100		STA. 2+52.32 EL 232.965 MATCH MATCH					
233.400 233.200			DPOSED N & S SE OF PAVEMENT	233.400	 ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH THE LATEST REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATION. CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION. CONTRACTOR TO AVOID DAMAGE TO EXISTING TREES WITHIN THE LIMITS OF THE ALLEY RIGHT OF WAY AS OUTLINED IN THE BID OPPORTUNITY. HYDRO POLES AND ANCHORS REQUIRING TEMPORARY SUPPORT TO BE DONE AT THE EXPENSE OF THE CONTRACTOR AS REQUIRED. WHERE UNSTABLE SUB-GRADES ARE ENCOUNTERED, ADDITIONAL EXCAVATION/SUB-BASE AND INSTALLATION OF GEOGRID TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR AND CONSTRUCTED IN ACCORDANCE W/ CW-3110. PROPOSED ELEVATIONS GIVEN ARE FOR EDGE OF PAVEMENT. ISOLATE EXISTING HYDRO POLES AS PER SD-228C. RENEW CURB AND SIDEWALK AS DIRECTED BY THE CONTRACT ADMINISTRATOR. MODIFIED BARRIER CURB TO BE CONSTRUCTED AT ALL BACK LANE RADII. ALL EXISTING PRIVATE APPROACHES TO BE RENEWED AS DIRECTED BY THE CONTRACT ADMINISTRATOR. ADJUSTMENTS TO PROPOSED CROSSFALL, WHERE REQUIRED, ARE TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR TO SUIT EXISTING DRIVEWAYS, APPROACHES, ETC. ALL BOULEVARD RESTORATION TO BE SODDED UNLESS OTHERWISE NOTED. INSTALLATION OF LIP CURBS AND THEIR LIMITS THROUGH PRIVATE APPROACHES TO BE DETERMINED BY THE CONTRACT ADMINISTRATOR. REMOVE, ADJUST, AND SUPPLY PRECAST SIDEWALK BLOCKS AS DIRECTED BY THE CONTRACT ADMINISTRATOR. 			
233.000	EL 233.03 1.05%	-0.45%		STA. 0+256.94 EL 232.88 STA. 0+256.94				
232.800		PROPOSED CENTRELINE	E	EL 232.86 232.80 232.80 232.800				
232.600				232.600				
232.400				232.400				
232.200	214 OF ALLEY PAVEMENT TRANSITION		BOND ST/	232.200				
232.000								
231.800	-2+13.59 -2+13.59 2+17.00 RENEWAL END TRA		2+50 2+52.32 BEGIN TR 2+56.94 2+56.94	231.800				

ALLEY PAVEMENT PROFILE SCALE: 1: 250 HOR 1: 10 VER



LOCATION APPROVED UNDERGROUND STRUCTURES		B.M. ELEV.				111-93 Lombard Avenue Winnipeg, Manitoba	
						R3B 3B1 Canada Phone: 204-943-3178 Fax: 204-943-4948 wsp.com	
SUPV. U/G STRUCTURES DATE COMMITTEE					DESIGNED BY K.G.	CHECKED BY R.H.	NOT FOR CONSTRUCTION
NOTE: LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE BUT NO GUARANTEE IS GIVEN	4	ISSUED FOR TENDER	 18/03/19		DRAWN BY D.R./K.G.	APPROVED BY S.M. RELEASED FOR CONSTRUCTION	consultant drawing no. 17M-02283-00 -45
AVAILABLE BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN LOCATIONS ARE EXACT. CONFIRMATION OF EXISTENCE AND EXACT LOCATION OF ALL SERVICES MUST BE	3 2	UGS REVIEW DETAILED DESIGN REVIEW	18/03/09 18/03/02		HOR. SCALE: 1:250		
LOCATION OF ALL SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.	1 NO	PRELIMINARY DESIGN REVIEW	18/01/15 DATE		VERT. SCALE: AS SHOWN JANUARY 2018		
	-			F	PLOT DATE: March		OPPORTUNITY: 29–2018 F

 BID OPPORTUNITY: 29-2018
 FILE PATH:
 P: \2017\17M-02283-00 - Local Alley Package 18-RL-01\08 WSP Drawings\Contract 3

 CONTRACT NUMBER: CONTRACT 3
 FILE NAME:
 Melrose_Pandora Alley.dwg

CONCRETE PAVEMENT