



THE CITY OF WINNIPEG

PUBLIC WORKS DEPARTMENT

ENGINEERING DIVISION


2018 LOCAL STREET RENEWAL PROGRAM

DARWIN STREET, HAIG AVENUE AND VARIOUS OTHER LOCATIONS

PAVEMENT REHABILITATION AND RECONSTRUCTION

BID OPPORTUNITY 32-2018

NO.	DESCRIPTION
17M-02167-00-C-01	DARWIN STREET - RIEL AVENUE TO RIVERBEND AVENUE REHABILITATION STA. 1+00 TO STA. 2+30
17M-02167-00-C-02	DARWIN STREET - RIEL AVENUE TO RIVERBEND AVENUE REHABILITATION STA. 2+30 TO STA. 3+00.50
17M-02167-00-C-03	WHITLEY DRIVE - HAWKINS CRESCENT TO ASHWORTH STREET REHABILITATION STA. 0+94.70 TO STA. 2+40
17M-02167-00-C-04	WHITLEY DRIVE - HAWKINS CRESCENT TO ASHWORTH STREET REHABILITATION STA. 2+40 TO STA. 4+03.60
17M-02167-00-C-05	KNIGHTSBRIDGE DRIVE - MEADOWOOD DRIVE TO KNIGHTSBRIDGE DRIVE REHABILITATION STA. 0+80 TO STA. 2+50
17M-02167-00-C-06	KNIGHTSBRIDGE DRIVE - MEADOWOOD DRIVE TO KNIGHTSBRIDGE DRIVE REHABILITATION STA. 2+50 TO STA. 4+20
17M-02167-00-C-07	KNIGHTSBRIDGE DRIVE - MEADOWOOD DRIVE TO KNIGHTSBRIDGE DRIVE REHABILITATION STA. 4+20 TO STA. 5+80
17M-02167-00-C-08	KNIGHTSBRIDGE DRIVE - MEADOWOOD DRIVE TO KNIGHTSBRIDGE DRIVE REHABILITATION STA. 5+80 TO STA. 6+66.40
17M-02167-00-C-09	HARESFORD CRESCENT - NOVAVISTA DRIVE TO HAWKINS CRESCENT REHABILITATION STA. 0+94.70 TO STA. 1+80
17M-02167-00-C-10	HARESFORD CRESCENT - NOVAVISTA DRIVE TO HAWKINS CRESCENT REHABILITATION STA. 1+80 TO STA. 3+12.50
17M-02167-00-C-11	HAIG AVENUE - RUE DES MEURONS TO EGERTON ROAD RECONSTRUCTION STA. 0+89.02 TO STA. 2+50
17M-02167-00-C-12	HAIG AVENUE - RUE DES MEURONS TO EGERTON ROAD RECONSTRUCTION STA. 2+50 TO STA. 4+07.2
17M-02167-00-C-13	BERESFORD AVENUE - DALY STREET SOUTH TO OSBORNE STREET RECONSTRUCTION STA. 0+93.93 TO STA. 2+40
17M-02167-00-C-14	BERESFORD AVENUE - DALY STREET SOUTH TO OSBORNE STREET RECONSTRUCTION STA. 2+40 TO STA. 3+90
17M-02167-00-C-15	BERESFORD AVENUE - DALY STREET SOUTH TO OSBORNE STREET RECONSTRUCTION STA. 3+90 TO STA. 5+40
17M-02167-00-C-16	BERESFORD AVENUE - DALY STREET SOUTH TO OSBORNE STREET RECONSTRUCTION STA. 5+40 TO STA. 6+14.13
17M-02167-00-C-17	CHURCHILL DRIVE - CASEY STREET TO ECCLES STREET RECONSTRUCTION STA. 1+03.31 TO STA. 2+40
17M-02167-00-C-18	CHURCHILL DRIVE - CASEY STREET TO ECCLES STREET RECONSTRUCTION STA. 2+40 TO STA. 4+00
17M-02167-00-C-19	CHURCHILL DRIVE - CASEY STREET TO ECCLES STREET RECONSTRUCTION STA. 4+00 TO STA. 5+30
17M-02167-00-C-20	CHURCHILL DRIVE - CASEY STREET TO ECCLES STREET RECONSTRUCTION STA. 5+30 TO STA. 6+80.56



Mar 05, 2018 - 1:58pm
 P:\2017\17M-02167-00 - 2018 Local Streets and Alley Renewal Program\WSP_DWG\Construction Drawings\17M-02167-00 - Cover Sheet.dwg - Tab:COVER



WSP Canada Group Limited
 Suite 111 - 93 Lombard Ave
 Winnipeg, MB R3B 3B1
 t. 204.943.3178
 f. 204.943.4948
 www.wsp.com



PRELIMINARY
 NOT FOR CONSTRUCTION

RELEASE FOR CONSTRUCTION BY: _____

Jason Doerksen, CET STREET PROJECT COORDINATOR

DATE _____