



# THE CITY OF WINNIPEG

## PUBLIC WORKS DEPARTMENT

### ENGINEERING DIVISION


# 2018 LOCAL STREET RENEWAL PROGRAM

## LARSEN AVENUE, MOLSON STREET AND VARIOUS OTHER LOCATIONS

### PAVEMENT REHABILITATION AND RECONSTRUCTION

#### BID OPPORTUNITY 33-2018

NO.	DESCRIPTION
17M-02216-00-C-01	RUE AUBERT - TACHE AVENUE TO RUE ST. JOSEPH REHABILITATION STA. 0+95 TO STA. 2+20
17M-02216-00-C-02	RUE AUBERT - TACHE AVENUE TO RUE ST. JOSEPH REHABILITATION STA. 2+20 TO STA. 2+87
17M-02216-00-C-03	MUTCHMOR CLOSE - TU-PELO AVENUE TO TU-PELO AVENUE REHABILITATION STA. 0+95.10 TO STA. 2+70
17M-02216-00-C-04	MUTCHMOR CLOSE - TU-PELO AVENUE TO TU-PELO AVENUE REHABILITATION STA. 2+70 TO STA. 3+90
17M-02216-00-C-05	MUTCHMOR CLOSE - TU-PELO AVENUE TO TU-PELO AVENUE REHABILITATION STA. 3+90 TO STA. 5+59.20
17M-02216-00-C-06	BAYNE CRESCENT - TU-PELO AVENUE TO LONDON STREET REHABILITATION STA. 0+95.10 TO STA. 2+05
17M-02216-00-C-07	BAYNE CRESCENT - TU-PELO AVENUE TO LONDON STREET REHABILITATION 2+05 TO STA. 2+92.30
17M-02216-00-C-08	LARSEN AVENUE - HENDERSON HIGHWAY TO BRAZIER STREET REHABILITATION STA. 0+97.60 TO STA. 2+50
17M-02216-00-C-09	LARSEN AVENUE - HENDERSON HIGHWAY TO BRAZIER STREET REHABILITATION STA. 2+50 TO STA. 4+13
17M-02216-00-C-10	EDISON AVENUE - DE GRAFF PLACE TO RALEIGH STREET REHABILITATION STA. 0+94.91 TO STA. 2+40
17M-02216-00-C-11	EDISON AVENUE - DE GRAFF PLACE TO RALEIGH STREET REHABILITATION STA. 2+40 TO STA. 3+70
17M-02216-00-C-12	AIKINS STREET - TEMPLETON AVENUE TO NORTH END REHABILITATION STA. 0+94.35 TO STA. 2+30
17M-02216-00-C-13	AIKINS STREET - TEMPLETON AVENUE TO NORTH END REHABILITATION STA. 2+30 TO STA. 4+00
17M-02216-00-C-14	AIKINS STREET - TEMPLETON AVENUE TO NORTH END REHABILITATION STA. 4+00 TO STA. 5+50.09
17M-02216-00-C-15	MOLSON STREET - UNION AVENUE E TO NOTTINGHAM AVENUE RECONSTRUCTION STA. 0+75 TO STA. 2+35
17M-02216-00-C-16	MOLSON STREET - UNION AVENUE E TO NOTTINGHAM AVENUE RECONSTRUCTION STA. 2+35 TO STA. 3+74.93
17M-02216-00-C-17	DE VRIES AVENUE - SPRINGFIELD ROAD TO MCIVOR AVENUE RECONSTRUCTION STA. 0+94.22 TO STA. 2+00
17M-02216-00-C-18	DE VRIES AVENUE - SPRINGFIELD ROAD TO MCIVOR AVENUE RECONSTRUCTION STA. 2+00 TO STA. 3+40
17M-02216-00-C-19	DE VRIES AVENUE - SPRINGFIELD ROAD TO MCIVOR AVENUE RECONSTRUCTION STA. 3+40 TO STA. 5+10
17M-02216-00-C-20	DE VRIES AVENUE - SPRINGFIELD ROAD TO MCIVOR AVENUE RECONSTRUCTION STA. 5+10 TO STA. 6+80
17M-02216-00-C-21	DE VRIES AVENUE - SPRINGFIELD ROAD TO MCIVOR AVENUE RECONSTRUCTION STA. 6+80 TO STA. 8+10
17M-02216-00-C-22	DE VRIES AVENUE - SPRINGFIELD ROAD TO MCIVOR AVENUE RECONSTRUCTION STA. 8+10 TO STA. 9+36.49



File: 01\_0018 - 01.dwg  
 P:\2017\17M-02216-00 - 2018 Local Streets and Alley Renewal Program\WSP Drawings\Construction\17M-02216-00-Cover\_Sheet.dwg - tab: COVER

**PRELIMINARY**  
 NOT FOR CONSTRUCTION

RELEASE FOR CONSTRUCTION BY: \_\_\_\_\_  
 Jason Doerksen, CET STREET PROJECT COORDINATOR  
 DATE \_\_\_\_\_



WSP Canada Group Limited  
 Suite 111 - 93 Lombard Ave  
 Winnipeg, MB R3B 3B1  
 t. 204.943.3178  
 f. 204.943.4948  
 www.wsp.com

