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SCHEDULE 12 

LANDS, SITE(S), FACILITY(IES) 

SECTION A GENERAL 

A1. Capitalized Terms 

A1.1 Capitalized terms used in this Schedule 12 have the meanings set out in the Design 
Build Agreement, unless otherwise expressed in this Schedule 12. 

A2. Definitions 

A2.1 In this Schedule 12, the following terms have the following meanings: 

(a) “Construction Lands” means the lands in, under or on, in which the Work is 
to be performed, and includes the; 

(i) Highland Signalization Site; 

(ii) Main Street Site; 

(iii) NEWPCC Site; and 

(iv) Site North East. 

(b) “Highland Signalization Site” means the area depicted in Appendix 12A and 
prescribed by the Universal Transverse Mercator coordinates in Appendix 
12B, Table 1; 

(c) “Main Street Site” means the area depicted in Appendix 12A and prescribed 
by the Universal Transverse Mercator coordinates in Appendix 12B, Table 1; 

(d) “NEWPCC Site” means the area depicted in Appendix 12A and prescribed 
by the Universal Transverse Mercator coordinates in Appendix 12B, Table 1; 

(e) “SC-3” means the area depicted in Appendix 12C and prescribed by the 
Universal Transverse Mercator coordinates in Appendix 12D, Table 2; 

(f) “Site North East” means the area depicted in Appendix 12A and prescribed 
by the Universal Transverse Mercator coordinates in Appendix 12B, Table 1; 
and 

(g) “Staging Area Lands” means the land available for use for temporary 
facilities and as a staging area for the Project, as depicted in Appendix 12A – 
Construction and Staging Area Lands. 
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SECTION B LANDS 

B1. General 

B1.1 Refer to Section D of the Design Build Agreement and Schedule 18 – Technical 
Requirements for specific details regarding Mobilization, Demobilization, access, 
security and other requirements regarding the Lands. 

B1.2 The legal description for the Lands, including status of title, is set out in Appendix 
12E and are shown on the diagram attached as Appendix 12F. 

B1.3 This Section B describes existing encumbrances on the Lands including existing 
utilities, rights of access and rights of use and such encumbrances shall constitute 
Identified Encumbrances.  

B2. Utility Services and Easements 

B2.1 Design Builder shall take note that: 

(a) there are natural gas, telephone, internet and electrical utility services at the 
Lands;  

(b) some of such utility services at the Lands may be underground services; and  

(c) as of the Effective Date, there are no registered easements for such utilities 
on the Lands or at the NEWPCC. 

B3. Highland Signalization Site 

B3.1 The Highland Signalization Site is the location for realignment of Highland Avenue 
for access to the Staging Area Lands.  

B3.2 Highland Avenue shall be realigned in accordance with Section C.8.3.3 of Schedule 
18 – Technical Requirements and the following conditions: 

(a) no temporary or permanent above-ground structures or surface modifications 
allowed except for roadways to access Highland Avenue at Main Street, or to 
restore existing sidewalks, roadways, or any other above-ground structure to 
its condition at the Effective Date that may have been damaged during 
construction; 

(b) no storage of equipment or materials allowed; and 

(c) permanent below-ground modifications are limited to tie-ins to existing 
underground utilities provided that all Permits, Licenses and Approvals have 
been received from Governmental Authorities and all Construction 
Commencement Conditions have been met. 

B3.3 The geographical limits of the Highland Signalization Site are set out in the figure 
shown in Appendix 12A and the UTM coordinates in Appendix 12B. 
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B4. Main Street Site 

B4.1 The Main Street Site forms part of the Construction Lands and is subject to the 
following construction restrictions: 

(a) no temporary or permanent above-ground structures or surface modifications 
allowed except for landscaping activities required to provide appropriate land 
drainage for subcatchment SC-3, or to restore existing sidewalks, roadways, 
or any other above-ground structure to its condition at the Effective Date that 
may have been damaged during construction; 

(b) no storage of equipment or materials allowed; and 

(c) permanent below-ground modifications are limited to tie-ins to existing 
underground utilities provided that all Permits, Licenses and Approvals have 
been received from Governmental Authorities and all Construction 
Commencement Conditions have been met. 

B4.2 The Main Street right-of-way is located within the Main Street Site and no activity by 
Design Builder, whether for construction or pre-construction inspections, shall 
unnecessarily hinder, restrict or otherwise interfere with the public’s use of Main 
Street. 

B4.3 The geographical limits of the Main Street Site are set out in the figure shown in 
Appendix 12A and the UTM coordinates in Appendix 12B. 

B5. NEWPCC Site 

B5.1 The NEWPCC Site forms part of the Construction Lands and is subject to the 
following construction restrictions: 

(a) no storage of equipment or materials allowed;  

(b) any non-construction access must be obtained in accordance with Schedule 
18 – Technical Requirements – Appendix 18P – Coordination Protocol; and 

(c) construction activity is limited to tie-ins to Existing Infrastructure, construction 
of the standby power generation facility and decommissioning provided that 
all Construction Commencement Conditions have been met, in particular, 
authorization has been issued by the City in accordance with Schedule 18 – 
Technical Requirements – Appendix 18P – Coordination Protocol. 

B5.2 Design Builder shall only access the NEWPCC Site from the Staging Area Lands. 
For clarity, this includes all Design Builder personnel vehicle traffic, equipment and 
material deliveries, material and waste removal, equipment mobilization, 
housekeeping and hospitality services. 

B5.3 The geographical limits of the NEWPCC Site are set out in the figure shown in 
Appendix 12A and the UTM coordinates in Appendix 12B. 
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B5.4 The land title legal descriptions for the NEWPCC Site are provided in Appendix 12E 
and the title plot drawing is provided in Appendix 12F. 

B6. Site North East 

B6.1 Site North East forms part of the Construction Lands and is immediately available to 
the Design Builder without requiring an authorization in accordance with Schedule 18 
– Technical Requirements – Appendix 18P – Coordination Protocol, subject to the 
following construction restrictions: 

(a) all Construction Commencement Conditions have been met; 

(b) no storage of equipment or materials allowed; 

(c) in consultation with the City, 3 areas as described in Section C.8.14 of 
Schedule 18 – Technical Requirements, shall be restricted from any 
construction activity to allow for future construction of real-time flow control 
chambers on the 3 main interceptors; and 

(d) inspection and construction activity involving existing utilities, land drainage 
sewers, water mains, interceptor sewers, or any other buried infrastructure 
shall be coordinated accordance with Schedule 18 – Technical Requirements 
– Appendix 18P – Coordination Protocol. 

B6.2 Design Builder shall only access the Site North East from the Staging Area Lands. 
For clarity, this includes all Design Builder personnel vehicle traffic, equipment and 
material deliveries, material and waste removal, equipment mobilization, 
housekeeping and hospitality services. 

B6.3 The geographical limits of the NEWPCC Site are set out in the figure shown in 
Appendix 12A and the UTM coordinates in Appendix 12B. 

B6.4 The land title legal descriptions for the NEWPCC Site are provided in Appendix 12E 
and the title plot drawing is provided in Appendix 12F. 

B7. Staging Area Lands 

B7.1 The Staging Area Lands is to be the primary location for the storage of equipment 
and materials for the Project. 

B7.2 The Staging Area Lands is to be the primary location for temporary construction 
facilities including Design Builder’s and City’s site office trailers. 

B7.3 The Staging Area Lands are subject to the following restrictions: 

(a) access and egress shall be from Main Street via Highland Avenue; 

(b) the tenants of 1430 Gibbs Street have a lease agreement with the City which 
allow the tenants to have unrestricted access to the property; and 

(c) No permanent above-ground structures or surface modifications allowed. 
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B7.4 Subject to Section B7.3, Design Builder shall, at its cost, realign Highland Avenue 
within the Staging Area Lands in accordance with Section C.8.3.3.in Schedule 18 – 
Technical Requirements. 

B7.5 The geographical limits of the Staging Area Lands are set out in the figure shown in 
Appendix 12A and the UTM coordinates in Appendix 12B. 

B7.6 The land title legal descriptions for the Staging Area Lands are provided in Appendix 
12E and the title plot drawing is provided in Appendix 12F. 

SECTION C LAND DRAINAGE SUBCATCHMENTS 

C1. Subcatchment SC-3 

C1.1 Subcatchment SC-3 is the area of the Construction Lands that requires land 
drainage improvements. Refer to Schedule 18 – Technical Requirements for design 
requirements. 

C1.2 The geographical limits of Subcatchment SC-3 are set out in the figure shown in 
Appendix 12C and the UTM coordinates in Appendix 12D. 



 

 

Schedule 12 

Appendix 12A – Construction and Staging Area Lands 
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Schedule 12 

Appendix 12B – Universal Transverse Mercator 
Coordinates for Construction Lands 
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Table 1: UTM Coordinates for the Construction Lands 

Point No Northing Easting Boundary Description 

1 5535352.11 635321.93 NEWPPC Site 

2 5535112.10 635832.11 NEWPCC Site/Site North East 

3 5535023.77 635790.55 NEWPCC Site/Site North East 

4 5535007.33 635801.49 NEWPCC Site/Site North East 

5 5534991.77 635815.93 NEWPCC Site/Site North East 

6 5534988.17 635836.72 NEWPCC Site/Site North East 

7 5534964.43 635887.24 NEWPCC Site/Site North East 

8 5534920.38 635903.86 NEWPCC Site/Site North East 

9 5534883.37 635926.64 NEWPCC Site/Site North East/Main Street Site 

10 5534766.06 635832.39 NEWPCC Site/Main Street Site 

11 5535075.75 635161.78 NEWPCC Site 

12 5535087.09 635117.13 NEWPCC Site 

13 5535103.22 635075.37 NEWPCC Site 

14 5535063.77 635934.81 Site North East/Main Street Site 

15 5535031.70 635974.99 Site North East/Main Street Site 

16 5535015.10 636022.44 Site North East/Main Street Site 

17 5534996.54 636024.58 Site North East/Main Street Site 

18 5534938.72 635974.43 Site North East/Main Street Site 

19 5535008.86 636051.57 Main Street Site/Staging Area Lands/Highland 
Signalization Site 

20 5534988.98 636093.83 Main Street Site/Highland Signalization Site 

21 5534838.75 635947.07 Main Street Site 

22 5534747.66 635872.25 Main Street Site 

23 5535272.81 635682.17 Staging Area Lands 

24 5535241.30 635749.16 Staging Area Lands 

25 5535243.48 635750.26 Staging Area Lands 

26 5535186.40 635871.58 Staging Area Lands 

27 5535220.77 635887.75 Staging Area Lands 

28 5535103.26 636137.53 Staging Area Lands 

29 5535083.79 636178.78 Staging Area Lands/Highland Signalization 
Site 

30 5535272.81 635682.17 Highland Signalization Site  

 



 

 

Schedule 12 

Appendix 12C – Subcatchment SC-3 
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Schedule 12  

Appendix 12D – Universal Transverse Mercator 
Coordinates for Subcatchment SC-3 
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Table 2: UTM Coordinates for Subcatchment SC-3 

Point No Northing Easting 

1 5535111.86 635829.24 

2 5535008.87 636051.57 

3 5534881.28 635929.96 

4 5534772.89 635840.91 

5 5534786.27 635812.58 

6 5534793.02 635809.57 

7 5534833.90 635840.50 

8 5534870.61 635850.42 

9 5534876.26 635852.43 

10 5534885.30 635886.68 

11 5534920.48 635901.47 

12 5534962.16 635886.18 

13 5534985.94 635835.59 

14 5534989.30 635816.30 

15 5535007.89 635799.06 

16 5535022.57 635787.22 

 



 

 

Schedule 12 

Appendix 12E – Legal Description of Lands 
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SECTION D CONSTRUCTION LANDS 

D1.1 All those portions of RL 23 and 24 Parish of Kildonan taken for Main Street Plans 
545, 26600 and 28765 WLTO and Parcel A Plan 56334 WLTO 

SECTION E STAGING AREA LANDS 

E1.1 Firstly, The Ely 45 metres perp of SP Lot 20 Plan 24118 WLTO in RL 25 Parish of 
Kildonan 

Secondly, Lots 1 to 44, both inclusive, and part Lots 45, 46, 47 and 48, Block 4 of 
Plan 1270 WLTO in RL 25 Parish of Kildonan 

Thirdly, Lots 1 to 46, both inclusive, and part Lots 47, 48, 49 and 50, Block 3 of Plan 
1270 WLTO in RL 25 Parish of Kildonan 

Fourthly, Lots 17 to 48, both inclusive, and part Lots 49, 50, 51 and 52, Block 14 of 
Plan 1205 WLTO in RL 25 Parish of Kildonan 

Fifthly, Public Lane and Foley Avenue Plan 1205 WLTO in RL 25 Parish of Kildonan 

Sixthly, Public Lane, Gibbs Street and Highland Avenue Plan 1270 WLTO in RL 25 
Parish of Kildonan. 
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Schedule 12 

Appendix 12F – Legal Drawing for Construction Lands 
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