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ELLICE AVENUE REHABILITATION
ARLINGTON STREET TO MARYLAND STREET

P-3505-2018-

TRAFFIC DETOUR - STAGE 1

08

08

TRAFFIC DETOUR NOTES:

· CONTRACTOR TO SCHEDULE MEETING WITH TRAFFIC
SERVICES AND CONTRACT ADMINISTRATOR 48 HOURS IN
ADVANCE OF SETUP

· REFER TO E6. FOR FULL TRAFFIC MANAGEMENT
SPECIFICATION

· ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH
'MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS'

· CONTRACTOR SHALL MAINTAIN ACCESS TO ALL SIDE
STREETS OR AS DIRECTED BY CONTRACT ADMINISTRATOR

LEGEND

ROADWAY CONSTRUCTION

VEHICLE TRAFFIC

LANE CLOSUREX
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