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Corporate Finance Department

Wiﬂl’lipég Materials Management Division 1176-201 9 ADDENDUM #5
BUILDING SYSTEMS UPGRADE - 2055 NESS AVENUE
ISSUED: December 27, 2019
BY: Kathy Roberts
URGENT TELEPHONE NO. 204-470-7380
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE TENDER AND SHALL FORM A PART
%HN%I?EVRER IS IN POSSESSION OF THE OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in
Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART E — SPECIFICATIONS

Revise: E1.5 to read: The following are applicable to the Work:
Specification No. Specification Title
000000 Cover
000101 Contact List
NMS SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS
000110 Table of Contents / Drawing Index
003100 Available Project Information
011100 Summary of Work
012100 Allowances
013119 Project Meetings
013233 Photographic Documentation
013300 Submittal Procedures
013500 Special Procedures
013530 Health and Safety Requirements
014200 References
014500 Quality Control
015100 Temporary Utilities
015200 Construction Facilities
015600 Temporary Barriers and Enclosures
016000 Basic Product Requirements
017400 Cleaning
017700 Closeout Procedures
017800 Closeout Submittals
DIVISION 02 - EXISTING CONDITIONS
024119 Selective Demolition for Renovations
028100-R1 Hazardous Materials — General Provisions
028210-R1 Asbestos Abatement — Low Risk Precautions
028211-R1 Asbestos Abatement — Moderate Risk Precautions
028212-R1 Asbestos Abatement — Glove Bag

028213 Asbestos Abatement — High Risk Precautions
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028310-R1
028311-R1

DIVISION 03
031000
032000
033000
033500

DIVISION 04
040510

DIVISION 05
051200
055000

DIVISION 06
061000
062000
064000
066116

DIVISION 07
072100
072500
074213
075350-R1
076200
078110
078400
079200

DIVISION 08
081100
081116
081400
083500
084229
084313
087100
088000

DIVISION 09
092216
092900
093013
095130
096500
096700-R1
097216
099000

DIVISION 10
109990

Lead Abatement — Minimal Precautions

Lead-Silica Abatement — Intermediate Precautions

CONCRETE

Concrete Formwork Structural
Concrete Reinforcing

Cast in Place Concrete
Concrete Finishing

MASONRY
Common Masonry

METALS
Structural Steel
Metal Fabrications

WOOD, PLASTICS AND COMPOSITES
Rough Carpentry

Finish Carpentry

Architectural Woodwork

Solid Surface Fabrication

THERMAL AND MOISTURE PROTECTION
Thermal Insulation

Air/VVapour Barrier Membrane

Metal Wall Panels

Modified Bituminous Membrane Roofing
Sheet Metal Flashing and Trim

Sprayed Fireproofing

Firestopping

Joint Sealing

OPENINGS

Steel Doors and Frames

Aluminium Doors and Frames

Wood Doors

Folding Doors and Grilles

Sliding Automatic Entrance — Interior
Aluminium Framed Entrances and Storefronts
Door Hardware

Glazing

FINISHES

Non-Structural Metal Framing
Gypsum Board

Ceramic Tiling

Acoustic Panel Ceilings
Resilient Flooring

Fluid-Applied Flooring

Rigid Sheet Vinyl Wall Covering
Painting

SPECIALITIES
Miscellaneous Specialties
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DIVISION 14
142000

DIVISION 21
210500
211100
211300
211450

DIVISION 22
221000
224201
224202
224700

DIVISION 23
230513
230516
230519
230520
230529
230548
230553
230593
230713
230716
230719
232100
232123
232500
233100
233248
233300
233700
235100
235216
235700
236400
236516
237200
237323
237324
237413
238200

DIVISION 25 -
253000
255002
259000

DIVISION 26 -
260310
260500
260519
260526

CONVEYING EQUIPMENT
Material Lift

GENERAL MECHANICAL / FIRE SUPPRESSION
Common Work for Mechanical

Fire Protection Piping

Sprinklers

Fire Extinguishers

PLUMBING
Plumbing Piping
Plumbing Specialties
Plumbing Fixtures
Plumbing Equipment

HEATING, VENTILATING AND AIR CONDITIONING
Motors

Piping Expansion Compensation
Gauges and Meters

Hydronic Specialties

Supports and Anchors

Vibration Isolation

Mechanical Identification

Testing, Adjusting and Balancing
Duct Insulation

Equipment Insulation

Piping Insulation

Hydronic Piping

HVAC Pumps

Chemical Treatment for Piping
Ductwork

Sound Attenuators

Ductwork Accessories

Air Outlets and Inlets

Breechings, Chimneys and Stacks
Boilers — Condensing Water Tube
Heat Exchangers

Water Chillers — Packaged
Cooling Towers — Induced Draft
Air-to-Air Heat Exchangers

Air Handling Units
Dehumidification Units

Air Conditioning Units — Packaged Rooftop
Terminal Heat Transfer Units

INTEGRATED AUTOMATION
Instruments and Control Elements
Digital Control Equipment
Sequence of Operation

ELECTRICAL

Minor Electrical Demolition for Remodeling
Common Work Results for Electrical
Building Wire and Cable

Grounding and Bonding
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260529
260533
260534
260553
260580
261216
262401
262413
262416
262716
262726
265113

DIVISION 27
270528
271005
275123

DIVISION 28
281000
281600
282300
284600

DIVISION 32
328310

Drawing No.

Electrical Supporting Devices
Conduit

Boxes

Electrical Identification
Equipment Wiring
Transformers — Dry Type
Utility Service Entrance
Distribution Switchboards
Panelboards

Cabinets and Enclosures
Wiring Devices

Interior Luminaires

COMMUNICATIONS

Pathways for Communications Systems
Structured Cabling for Communications Systems
Intercom Devices

ELECTRONIC SAFETY AND SECURITY
Access Control

Intrusion Detection

Video Surveillance

Fire Alarm

EXTERIOR IMPROVEMENTS
Chain Link Fencing

Drawing Name/Title

A-000-RO
A-001-R0O
A-002-R1
L-100-R0O
A-100-R0O
A-101-R0O
A-102-R0O
A-200-R0O
A-201-R0O
A-202-R0O
A-203-R0O
A-204-R0O
A-205-R0O
A-206-R0O
A-207-R0O
A-300-R0O
A-301-R0O
A-500-R0O
A-501-R0O
A-600-RO
A-601-RO
A-602-R0O
A-700-RO
A-701-R0O
A-702-R0O
A-703-R0O
SKA-01-R0O
C-01-R0O
S$1.1-R0

TITLE SHEET

BUILDING CODE SUMMARY
CONSTRUCTION ASSEMBLIES / SCHEDULES
SITE PLAN — DEMOLITION & RENOVATION
BASEMENT / CRAWLSPACE DEMOLITION PLAN
MAIN FLOOR EMOLITION PLAN — SOUTH
SECOND FLOOR / ROOF DEMOLITION PLAN
BASEMENT / CRAWLSPACE RENOVATION PLAN
MAIN FLOOR RENOVATION PLAN — SOUTH
MAIN FLOOR RENOVATION PLAN — NORTH
SECOND FLOOR RENOVATION PLAN

ROOF PLAN

ENLARGED PLANS

ENLARGED PLANS

REFLECTED CEILING PLAN

BUILDING SECTIONS

BUILDING SECTIONS

WALL SECTIONS

WALL SECTIONS

DETAILS

DETAILS

DETAILS

INTERIOR ELEVATIONS

INTERIOR ELEVATIONS & MILLWORK
MILLWORK & DETAILS

INTERIOR ELEVATIONS

INTERIOR GLAZING SCHEDULE

LOT SERVICE PLAN

GENERAL NOTES



Tender No. 1176-2019 Addendum #5

Page 5 of 6

S$1.2-R0
S52.1-R0
S2.2-R0
S2.3-R0
S2.4-R0
S$5.1-R0
MO0.1-R0O
MP2.0-R0
MP2.1-R0
MP2.2-R0
MP2.3-R1
MP2.4-R2
MP2.5-R0O
MP4.1-R0
MF2.0-RO
MF2.1-R0O
MF2.2-R0
MF2.3-R1
MF2.4-R1
MF2.5-R0
MF2.6-R0O
MF4.1-R0
MY2.0-RO
MY2.1-RO
MY2.2-RO
MY2.3-R1
MY2.4-R1
MY2.5-R0
MY3.1-R0
MY4.1-R0
MH2.0-R0O
MH2.1-R0
MH2.2-R1
MH2.3-R0
MH2.4-R1
MH2.5-R0
MH2.6-R1
MH3.1-R0
MH3.2-R0
MH4.1-R0
MH4.2-R0
M5.1-R0
M5.2-R0
M7.1-R2
M7.2-R2
E0.1-RO
E1.1-RO
E1.2-R0
EDL2.0-RO
EDL2.1-R0O
EDL2.2-R0
EDP2.0-R0O
EDP2.1-R0
EDP2.2-R0
EL2.0-RO
EL2.1-R2
EL2.2-R0
EP2.0-R1
EP2.1-R1

TYPICAL DETAILS

PARTIAL MAIN FLOOR FRAMING PLAN

SECOND FLOOR FRAMING PLAN

PARTIAL ROOF FRAMING PLAN

MECH ENCLOSURE ROOF PLAN

SECTIONS

MECHANICAL SYMBOLS

BASEMENT DEMOLITION — PLUMBING PLAN
LEVEL 1 DEMOLITION — PLUMBING PLAN

LEVEL 2 DEMOLITION — PLUMBING PLAN
BASEMENT RENOVATION — PLUMBING PLAN
LEVEL 1 RENOVATION — PLUMBING PLAN

LEVEL 2 RENOVATIO - PLUMBING PLAN

DETAILS — PLUMBING

BASEMENT - FIRE PROTECTION RENOVATION PLAN
LEVEL 1 RENOVATION — FIRE PROTECTION PLAN
LEVEL 2 RENOVATION — FIRE PROTECTION PLAN
ARENA SOUTH — FIRE PROTECTION PLAN
ARENA NORTH - FIRE PROTECTION PLAN
ARENA SOUTH - FIRE PROTECTION PLAN
ARENA NORTH — FIRE PROTECTION PLAN
DETAILS — FIRE PROTECTION PLAN

BASEMENT DEMOLITION — HYDRONIC PLAN
LEVEL 1 DEMOLITION — HYDRONIC PLAN

LEVEL 2 DEMOLITION — HYDRONIC PLAN
BASEMENT RENOVATION — HYDRONIC PLAN
LEVEL 1 RENOVATION — HYDRONIC PLAN

LEVEL 2 RENOVATION — HYDRONIC PLAN

LARGE SCALE PLANS — HYDRONIC

DETAILS — HYDRONIC

BASEMENT DEMOLITION — HVAC PLAN

LEVEL 1 DEMOLITION — HVAC PLAN

LEVEL 2 DEMOLITION — HVAC PLAN

BASEMENT RENOVATION — HVAC PLAN

LEVEL 1 RENOVATION — HVAC PLAN

LEVEL 2 RENOVATION — HVAC PLAN

ROOF RENOVATION — HVAC PLAN

LARGE SCALE PLANS - HVAC

3D LAYOUTS AND SECTIONS — HVAC

DETAILS — HVAC

DETAILS — HVAC

MECHANICAL SCHEMATICS — HVAC
MECHANICAL SCHEMATICS — HYDRONIC

HVAC SCHEDULES

HYDRONIC SCHEDULES

ELECTRICAL SYMBOLS AND ABBREVIATIONS
ELECTRICAL SITE PLAN — DEMOLITION
ELECTRICAL SITE PLAN — RENOVATION
BASEMENT DEMOLITION — LIGHTING PLAN
LEVEL 1 DEMOLITION — LIGHTING PLAN

LEVEL 2 DEMOLITION — LIGHTING PLAN
BASEMENT DEMOLITION — POWER & SYSTEMS PLAN
LEVEL 1 DEMOLITION — POWER & SYSTEMS PLAN
LEVEL 2 DEMOLITION — POWER & SYSTEMS PLAN
BASEMENT RENOVATION — LIGHTING PLAN
LEVEL 1 RENOVATION — LIGHTING PLAN

LEVEL 2 RENOVATION — LIGHTING PLAN
BASEMENT RENOVATION — POWER PLAN

LEVEL 1 RENOVATION — POWER PLAN
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EP2.2-R1
EF2.0-RO
EF2.1-R0
EF2.2-R0
EC1.1-R1
EC1.2-R1
E4.1-R0O
E5.1-R0O
E5.2-R0
E5.3-R1
E5.4-R1
E5.5-R1
E6.1-R3
E6.2-R1
E6.3-R0O
E6.4-R0O
E6.5-R0
E6.6-R0O

DRAWINGS

LEVEL 2 RENOVATION — POWER PLAN

BASEMENT RENOVATION — FIRE ALARM PLAN
LEVEL 1 RENOVATION — FIRE ALARM PLAN

LEVEL 2 RENOVATINO — FIRST ALARM PLAN
ARENA ELECTRICAL PLAN — DEMOLITION

ARENA ELECTRICAL PLAN — RENOVATION
ELECTRICAL DETAILS

ELECTRICAL SINGLE LINE DIAGRAM — EXISTING
ELECTRICAL SINGLE LINE DIAGRAM — RENO 1 OF 2
ELECTRICAL SINGLE LINE DIAGRAM — RENO 2 OF 2
FIRE ALARM RISER

SYSTEMS RISER DIAGRAM

ELECTRICAL SCHEDULES

ELECTRICAL SCHEDULES

ELECTRICAL SCHEDULES

ELECTRICAL SCHEDULES

ELECTRICAL SCHEDULES

ELECTRICAL SCHEDULES

Replace: 1176-2019_Addendum-#2_Drawing_MP2.4-R1 with 1176-2019_Addendum-#5_Drawing_MP2.4-R2

QUESTIONS AND ANSWERS

Q1: Pool air handling unit DHU-1 shows a DX cooling coil in the Schedule, and shows a DX coil in the Dectron
selection. The schematic shows a chilled water coil. Is there both chilled water and DX cooling?

A1: The Dectron unit uses packaged DX internally that rejects heat to the chilled water loop.

Q2: Fluid cooler FLC-1 has a requirement for a 40F dry bulb switchover temperature. Is this temperature flexible?

A2: A temperature within the range of 40F-50F will be acceptable.

Q3: The construction specification for ERV-1 is not standard for the alternate Tempeff unit. Is standard construction

acceptable?

A3: Post and panel construction will be acceptable for this unit, as alternate provided posts are internally
thermally broken, and post and panel interface is also thermally broken.



