

#1077

TEMPLE

SHALOM

ENTIRE E/B STORAGE

LANE TO BE CLOSED

WORKSPACE

GRANT PARK MALL SITE #360

WILTON

ST.

WORKSPACE —

PONY

CORRAL

RESTAURAN

- BARRICADE

ROCKWOOD

ST

INSTALLATION OF 13500/15000 LDS

SCALE: 1:500 HOR

#1099

SERVICE ROAD

GRANT AVE

SERVICE ROAD

(ROCKWOOD ST TO WILTON ST)

APT BLDG

TRAFFIC CONTROLS IMPLEMENTED


- SOUTHBOUND WILTON STREET CLOSED SOUTH OF GRANT INTERSECTION
- NO LEFT TURN FOR WESTBOUND GRANT AVENUE (EXCEPT FOR EMERGENCY VEHICLES)


 NO BIGHT TURN FOR EASTBOUND GRANT AVENUE (EXCEPT FOR EMERGENCY VEHICLES)
- NO RIGHT TURN FOR EASTBOUND GRANT AVENUE (EXCEPT FOR EMERGENCY VEHICLES)
 EASTBOUND GRANT AVENUE CLOSED SOUTH CURB LANE (WEST OF WILTON STREET)
- NORTHBOUND WILTON STREET ONE WAY ONLY (SOUTH LEG OF GRANT AVE INTERSECTION)

 NORTHBOUND WILTON STREET ON WILTON STREET OF GRANT AVE.
- BARRICADE AND SIGNAGE REQUIRED AT GRANT AVENUE FOR WILTON STREET CLOSURE AT MEDIAN
 EAST BOUND SERVICE LANE CLOSURE FROM THURSO ST S TO WILTON ST
- PHASE 1 AND PHASE 2 INDICATED APPROACH CLOSURES TO GRANT PARK MALL SITE NOT TO OCCUR SIMUTANEOUSLY
 INSTALL TEMPORARY ACCESS (MEDIAN CUT CROSSOVER) FROM GRANT PARK MALL SITE TO GRANT AVE AS SHOWN

<u>NOTE</u>

- 1. ALL LOCATES AND EXISTING UTILITIES TO BE CONFIRMED PRIOR TO CONSTRUCTION
- 2. CONTRACTOR TO MAINTAIN LOCAL ACCESS TO RESIDENTS AND BUSINESSES.
- 3. CONTRACTOR TO NOTIFY CONTRACT ADMINISTRATOR A MINIMUM OF (3) DAYS PRIOR TO LANE CLOSURES TO ALLOW FOR COORDINATION WITH WINNIPEG TRANSIT TO RELOCATE BUS STOPS.
- 4. LANE CLOSURE END TREATMENT TO BE CHANNELIZATION BARRELS (MINIMUM 8).
- 5. CONTRACTOR WILL BE RESPONSIBLE FOR SETTING UP AND MAINTAINING LANE CLOSURES.
- 6. LANE CLOSURES SHALL BE IN ACCORDANCE WITH CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL.
- 7. CONTRACTOR TO USE CAUTION WHEN WORKING NEAR 5000 AC WM AND TO PROVIDE SUITABLE PROTECTION OF 5000 AC WM FOR ANY VEHICULAR/MACHINERY TRAFFIC CROSSING OVER AC WM (SEE CONSTRUCTION DRAWINGS).







METRIC
WHOLE NUMBERS INDICATE MILLIMETRES
DECIMALIZED NUMBERS INDICATE METRES

PROPERTY LIMITS DELINEATION

DELINEATION OF PROPERTY LIMITS AS SHOWN ON THIS DWG DOES NOT REPRESENT A "LEGAL SURVEY". KGS GROUP MAKES NO REPRESENTATION OR WARRANTY AS TO THE ACCURACY OF PROPERTY LIMITS DELINEATED ON THIS DWG, NOR ON THE DIMENSIONAL ACCURACY OF DWG FEATURES RELATIVE TO THOSE PROPERTY LIMITS.




CONTRACT NUMBER:

THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION

COCKBURN & CALROSSIE SEWER RELIEF WORKS SHEET 1 OF
CONTRACT 12 CITY DRAWING NUMBER

GRANT AVENUE
TRAFFIC MANAGEMENT PLAN
PHASE 1

FILE PATH: P:\Projects\2011\11-0107-18\Dwg\Mun\C12 - GRAN FILE NAME: 11-0107-18-C12_TRAFFIC_MANAGEMENT_PLAN.dwg



#1056 APT BLDG

#1055 APT BLDG

FINTIRE W/B STORAGE

LANE TO BE CLOSED

BUS STOP (TO BE RELOCATED AS REQUIRED)

SERVICE ROAD


SERVICE ROAD

MAINTAIN CROSSWALK CORRIDOR

TEMPORARILY REMOVE


'MUST TURN LEFT'

SIGNAGE




NOTES:

- 1. ALL LOCATES AND EXISTING UTILITIES TO BE CONFIRMED PRIOR TO CONSTRUCTION
- 2. CONTRACTOR TO MAINTAIN LOCAL ACCESS TO RESIDENTS AND BUSINESSES.
- 3. CONTRACTOR TO NOTIFY CONTRACT ADMINISTRATOR A MINIMUM OF (3) DAYS PRIOR TO LANE CLOSURES TO ALLOW FOR COORDINATION WITH WINNIPEG TRANSIT TO RELOCATE BUS STOPS.
- 4. LANE CLOSURE END TREATMENT TO BE CHANNELIZATION BARRELS (MINIMUM 8).
- 5. CONTRACTOR WILL BE RESPONSIBLE FOR SETTING UP AND MAINTAINING LANE CLOSURES.
- 6. LANE CLOSURES SHALL BE IN ACCORDANCE WITH CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL.
- 7. CONTRACTOR TO USE CAUTION WHEN WORKING NEAR 5000 AC WM AND TO PROVIDE SUITABLE PROTECTION OF 500¢ AC WM FOR ANY VEHICULAR/MACHINERY TRAFFIC CROSSING OVER AC WM (SEE CONSTRUCTION DRAWINGS)




EAST OF WILTON ST

INSTALLATION OF 4500 LDS SCALE: 1:500 HOR



TRAFFIC CONTROLS IMPLEMENTED

 EAST BOUND SERVICE LANE CLOSURE FROM WILTON ST TO GUELPH ST PHASE 1 AND PHASE 2 INDICATED APPROACH CLOSURES NOT TO OCCUR SIMUTANEOUSLY



B.M. ELEV.					ENGINEER'S SEAL		
				-			1
				DESIGNED MID	CHECKED BY		cc
				DRAWN BY NGV	APPROVED BY		
С	RE-ISSUED FOR REVIEW	19/04/15		SCALE:	RELEASED FOR	1	
В	RE-ISSUED FOR REVIEW	19/04/12		horizontal 1:500	CONSTRUCTION	CONSULTANT DRAWING NUMBER	
Α	ISSUED FOR REVIEW	19/04/11		VERTICAL ——		11 0107 10 010 THE	
NO.	REVISIONS	DATE	BY	DATE 2019 04 15	DATE	11-0107-18-C12_TMP	
PLOT DATE: 2019 04 15						BID OPPORTUNITY: 354-2019 CONTRACT NUMBER:	FILE P



THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION

COCKBURN & CALROSSIE SEWER RELIEF WORKS SHEET 3 OF 3 CONTRACT 12

CITY DRAWING NUMBER

METRIC

PROPERTY LIMITS DELINEATION

DELINEATION OF PROPERTY LIMITS AS SHOWN ON THIS DWG DOES NOT

REPRESENT A "LEGAL SURVEY". KGS

WARRANTY AS TO THE ACCURACY OF PROPERTY LIMITS DELINEATED ON THIS DWG, NOR ON THE DIMENSIONAL ACCURACY OF DWG FEATURES RELATIVE

TO THOSE PROPERTY LIMITS.

GROUP MAKES NO REPRESENTATION OR

WHOLE NUMBERS INDICATE MILLIMETRES DECIMALIZED NUMBERS INDICATE METRES

GRANT AVENUE TRAFFIC MANAGEMENT PLAN EAST OF WILTON ST

FILE PATH: P:\Projects\2011\11-0107-18\Dwg\Mun\C12 - GRANT\FILE NAME: 11-0107-18-C12_TRAFFIC_MANAGEMENT_PLAN.dwg