



- HRU-9, 10 AND 11 ARE PRE-PURCHASED AND SUPPLIED BY THE CITY. REFER TO BID OPPORTUNITY 1142-2019 FOR INFORMATION WHICH HAS BEEN AWARDED TO TEMPEFF NORTH AMERICA LTD. THE SUPPLY OF THE HRU'S IS NOT IN CONTRACT (N.I.C.). CONTRACTOR IS RESPONSIBLE FOR ACCEPTING DELIVERY OF HRU'S ON SITE AND OFFLOADING HRU'S OFF OF TRUCK. CONTRACTOR IS RESPONSIBLE FOR ALL WORK REQUIRED FOR THE INSTALLATION OF THE HRU'S. HRU'S ARE ANTICIPATED TO BE READY FOR DELIVERY IN APRIL / MAY 2020. CONTRACTOR IS RESPONSIBLE FOR COORDINATING DELIVERY OF HRU'S TO SITE AND ALL COSTS OF STORING THE HRU'S OFF SITE AS REQUIRED.
- 2. THE CITY SUPPLIED HRU SHALL BE MOUNTED ON STRUCTURAL STAND. REFER TO STRUCTURAL AND NOTE ON THIS DRAWING FOR TRANSPORTING OF HRU ON ROOF. HRU AND STRUCTURAL STEEL SHALL BE CRANED FROM OSBORNE STREET SIDE OF EXISTING BUILDING. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL COSTS AND COORDINATE WITH PUBLIC WORKS FOR PERMIT, BARRIERS, SIGNAGE, ETC. TO ACCOMPLISH CRANING PROCEDURES. ALTERNATIVELY, THE HRU'S MAY BE CRANED FROM THE CITY'S PROPERTY BUT ALL WORK MUST OCCUR ON THE WEEKENDS, BE COORDINATED WITH TRANSIT NO ADDITIONAL







CITY OF WINNIPEG FORT ROUGE TRANSIT BASE - STORAGE TRACK 25-36 - MECHANICAL UPGRADE

MANITOBA

Drawn By	Checked By	Approved By
IE	XZ	JH
Scale	Date	Project No.
AS NOTED	JANUARY, 2020	19-332-02
Revision Number	Drawing Number	Sheet Order
0	M4.2	11 OF 14