



## 348-2020 ADDENDUM 3

### MORLEY R. KARE PLAYGROUND REDEVELOPMENT

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
REQUEST FOR PROPOSAL**

ISSUED: June 24, 2020  
BY: Ian Macdonald  
TELEPHONE NO. 204 – 451-3069

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE REQUEST FOR PROPOSAL AND  
SHALL FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: Ar20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.**

---

#### **FORM B - PRICES**

Replace: 348-2020 with 348-2020\_Form B-Prices\_R1\_Addendum 3. The following is a summary of changes incorporated in the replacement Proposal Submission:

- Form B(R1): Quantity change: Item 3 increased from 28 LM to 55 SM.
- Form B(R1): Quantity change: Item 5 reduced from 191 SM to 170 SM.
- Form B(R1): Quantity change: Item 12 reduced from 1417 SM to 1330 SM.
- Form B(R1): Budget change: Increased from \$158,000.00 to \$160,000.00.

#### **PART B – BIDDING PROCEDURES**

Revise B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, **July 10, 2020**.

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise D2.2 to read: The funds available for this Contract are \$160,000.

#### **PART E – SPECIFICATIONS**

##### **DRAWINGS**

Replace: 348-2020 348-2020\_Drawing\_M.93-B3 with 348-2020\_Drawing\_M.93-B3-R1 **Error! Reference source not found.**

Summary of 348-2020\_Drawing\_M.93-B3-R1: Relocation of play area, CIP concrete play area changed to 150mm concrete play surface edging as per SCD-643.

Add: 348-2020\_Drawing\_SCD-123(c)-R2.