
CARS ONLY (BACK

LANE FENCED)

CARS ONLY (BACK

LANE ACCESS)

NO TRUCKS

TURNING IN ANY

DIRECTION

FULL WIDTH TOP LIFT TYPE 1A ASPHALT TO

FOLLOW COMPLETION OF STAGE 5 TYPE III

ASPHALT AND STAGE 6 CONCRETE  (ONE

LANE TO REMAIN OPEN AT ALL TIMES)

6
.
5
5
0

ACTION APPAREL

CONDOS

LOLA

CONSTRUCTION

MANAGEMENT

VALOUR DECORATINGA ADAMS SUPPLYCTR GROUPHB ELECTRICCIC INC CONTRACTORSPORTUGUESE HOUSING CORP

CAVEMAN STONE

PRODUCTS

ST AMANT VALU LOTSCLEARLINE TECHNOLOGIES

SPEED & CUSTOM AUTOMOTIVE

ACCESSORIESBRIAN'S CORNER

WINNIPEG DECK & RAIL

CIC INC CONTRACTORS WINWOOD MILLWORK

ST AMANTMUSKEHKI PHARMACY

#791

#812B

#875 #877

#879
#885 #887

#889

#891

#857

#865

#867 #869 #871

#910A

#
1
1
4
9

#910

ONE EAST-WEST,

ONE NORTH-SOUTH

PEDESTRIAN CROSSING

MAINTAINED AT ALL TIMES

H

H

600 AC SRS

APPROACH CLOSED

(BACK LANE ACCESS)

APPROACH CARS ONLY

(BACK LANE ACCESS)

ONE EAST-WEST,

ONE NORTH-SOUTH

PEDESTRIAN CROSSING

MAINTAINED AT ALL TIMES

APPROACH CARS ONLY

(BACK LANE ACCESS)

APPROACH CARS ONLY

(NO BACK LANE ACCESS)

NO TRUCKS

TURNING IN ANY

DIRECTION

MILL AND OVERLAY INTERSECTION AT

THE SAME TIME AS THE MAINLINE TOP

LIFT PAVING

FULL WIDTH TOP LIFT TYPE 1A ASPHALT TO

FOLLOW COMPLETION OF STAGE 5 TYPE III

ASPHALT AND STAGE 6 CONCRETE  (ONE

LANE TO REMAIN OPEN AT ALL TIMES)

6
.
5
5
0

RENAISSANCE  GRANITE & QUARTZ
SERVICE MASTER RESTORE

NERY'S BEAUTY SALON

RAFFY'S CAFE

RB GLOBAL IMMIGRATION

CONSULTANTS

CO-OP GAS BAR

CAMBRIAN CREDIT UNION GREAT RATE TRANSMISSION

FREDDIE'S AUTO

SERVICE

HABITAT FOR HUMANITY RE-STORE

1081 ELLICE AVE

CTR AUTO PARTS

CENTRAL TRANSPORT REFRIGERATION

NATIONAL INTERIORS

EXECUTIVE CUSTOM

TINTING

#
1
0
8
2

#895

#919

#
1
0
6
5

#
1
0
6
0

#
1
0
6
1

#965
#971

#960

#968

#921 #923 #925

#931

#986

#
1
-
1
0
8
5

WB-20 OFF LOADING ZONE, AREA TO

REMAIN CLEAR WHEN NOT UNDER

CONSTRUCTION TO ALLOW FOR

DELIVERIES TO 931 WALL STREET

WB-20 OFF LOADING

AREA, AREA TO REMAIN

CLEAR WHEN NOT UNDER

CONSTRUCTION TO

ALLOW FOR DELIVERIES

TO 971 WALL STREET

RENAISSANCE  GRANITE & QUARTZ -

WB-20 DELIEVERIES 2 TIMES PER WEEK

HABITAT FOR HUMANITY RE-STORE -

LARGE GARBAGE TRUCKS AND WB-20 DELIEVERIES

NATIONAL INTERIORS -

WB-20 DELIEVERIES 3 TIMES PER WEEK

CTR AUTO PARTS

CENTRAL TRANSPORT REFRIGERATION -

6-8 WB-20 TRAILERS PER DAY

WB-20 TURNING ZONE, AREA TO

REMAIN CLEAR WHEN NOT UNDER

CONSTRUCTION TO ALLOW FOR

ACCESS TO 1081 ELLICE AVENUE

WB-20 TURNING ZONE, AREA TO

REMAIN CLEAR WHEN NOT UNDER

CONSTRUCTION TO ALLOW FOR WB-20

ACCESS TO 986 WALL STREET

H H
H

H

H

H

H
H

H

ONE APPROACH OPEN AT ALL

TIMES (NO BACK LANE ACCESS)

APPROACH CARS ONLY

(BACK LANE ACCESS)

APPROACH CARS ONLY

(NO BACK LANE ACCESS)

NO TRUCKS

TURNING IN ANY

DIRECTION

FULL WIDTH TOP LIFT TYPE 1A ASPHALT TO

FOLLOW COMPLETION OF STAGE 5 TYPE III

ASPHALT AND STAGE 6 CONCRETE  (ONE

LANE TO REMAIN OPEN AT ALL TIMES)

APPROACH CARS ONLY

(NO BACK LANE ACCESS)

APPROACH CARS ONLY

(NO BACK LANE ACCESS)

6
.
5
5
0

ALL NATIONS

FAMILY RESOURCE CENTRE

GARDAWORLD

MAACO

CASA DO MINHO

PORTUGUESE CENTRE

MARR INDUSTRIAL COATINGS

WESLEY MACHINE SHOP

CINDY KLASSEN RECREATION COMPLEX

SPORTS FIELD SARGENT PARK ARENA

#1080

#1090

#1100

#1104
#1108

#1111

#986

#983

#994

ISHAR AUTOMOBILES

#1008

#
9
8
4

#
9
9
9

WB-20 OFF LOADING AREA, AREA TO

REMAIN CLEAR WHEN NOT UNDER

CONSTRUCTION TO ALLOW FOR

DELIVERIES TO 994 WALL STREET

WB-20 TURNING AREA, AREA

TO REMAIN CLEAR WHEN NOT

UNDER CONSTRUCTION TO

ALLOW FOR ACCESS TO 1104

&1108 WALL STREET

GARDAWORLD -

1 WB-20 TRAILERS PER MONTH,

24-7 OPERATION, ACCESS TO BE

MAINTAINED AT ALL TIMES

WESLEY MACHINE SHOP-

1-2 WB-20 TRAILERS PER DAY

CROWN CAP-

1 WB-20 TRAILERS PER WEEK

WB-20 TURNING AREA, AREA TO REMAIN

CLEAR WHEN NOT UNDER CONSTRUCTION TO

ALLOW FOR ACCESS TO 1130 WALL STREET

H

H

H

H

H
H

H

H

H

H

H

H

H

6
.
5
5
0

6
.
5
5
0

CROWN CAP

SHEP'S SCREENING AND

DESIGN

APARTMENTS

1080 WELLINGTON AVE

APARTMENTS

SKATE PARK

WINNIPEG SCHOOL DIVISION

(SERVICE BUILDING)

APARTMENTS

#
1
0
8
0

#
1
0
7
7

#1130

#1150

#1111
#1233

CROWN CAP-

1 WB-20 TRAILERS PER WEEK

SHEP'S SCREENING AND DESIGN -

1 WB-20 PER WEEK

WB-20 TURNING AREA, AREA TO

REMAIN CLEAR WHEN NOT UNDER

CONSTRUCTION TO ALLOW FOR

ACCESS TO 1130 WALL STREET

WB-20 TURNING AREA, AREA TO REMAIN

CLEAR WHEN NOT UNDER CONSTRUCTION

TO ALLOW FOR ACCESS TO 1150 WALL

STREET

ONE EAST-WEST,

ONE NORTH-SOUTH

PEDESTRIAN CROSSING

MAINTAINED AT ALL TIMES

H

H
H

H

H H

H

NOTES

1. MAINTAIN A MINIMUM OF ONE LANE OF TRAFFIC AT ALL TIMES DURING CONSTRUCTION.

2. INTERSECTING STREETS AND PRIVATE APPROACH ACCESS SHALL BE MAINTAINED AT ALL TIMES (UNLESS APPROVED BY CONTRACT ADMINISTRATOR).

3. CONSTRUCTION STAGING IN ACCORDANCE WITH THE LATEST EDITION OF THE CITY OF WINNIPEG "MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS".

4. MAINTAIN EXISTING DRAINAGE AND INSTALL PROPOSED DRAINAGE APPURTENANCES AS REQUIRED DURING THE APPROPRIATE STAGES AND AS DIRECTED BY THE CONTRACT ADMINISTRATOR.

5. CONSTRUCT TEMPORARY ASPHALT PAVEMENT AND RAMPS AS REQUIRED TO FACILITATE THE CONSTRUCTION STAGING.  THE TEMPORARY ASPHALT PAVEMENT SHALL CONSIST OF 75 mm - TYPE 1A

ASPHALTIC CONCRETE PAVEMENT, TEMPORARY APPROACHES SHALL CONSIST OF 300mm BASE COURSE.

6. PARTIALLY EXCAVATE AND PERMANENT SUB-BASE / BASE STRUCTURE TO BE INSTALLED, WHILE MAINTAINING REQUIRED TRAFFIC (TO AVOID UNDERMINING OF PAVEMENT IN SUBSEQUENT STAGES).

7. SAWCUT EXISTING PAVEMENT FULL DEPTH PRIOR TO REMOVAL TO ENSURE INTEGRITY OF REMAINING PAVEMENT LEFT OPEN TO TRAFFIC.

STAGE 4 - TRAFFIC

STAGE 4 - CURB

STAGE 4 - BASE

STAGE 4 - CONCRETE

STAGE 4 - LAND DRAINAGE

STAGE 4 - TYPE III ASPHALT

STAGE 4 - TYPE 1A ASPHALT

STAGE 4 - TEMP ASPHALT

STAGE 5 - TRAFFIC

STAGE 5 - CURB

STAGE 5 - BASE

STAGE 5 - CONCRETE

STAGE 5 - TYPE III ASPHALT

STAGE 5 - TYPE 1A ASPHALT

STAGE 6 - TRAFFIC

STAGE 6 - CURB

STAGE 6 - BASE

STAGE 6 - CONCRETE

STAGE 6 - TYPE 1A ASPHALT

M
A

T
C

H
 
L
I
N

E
 
-
 
S

T
A

 
0
+

8
0
0

CITY OF WINNIPEG

WALL STREET RECONSTRUCTION
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2021 PHASE 2

ST MATTHEWS AVE TO WELLINGTON AVE

(INCLUDING INTERSECTIONS)

 STAGES 4, 5 & 6

FIGURE ST-02

LEGEND

SEE FIGURE ST-05 FOR STAGING CROSS SECTIONS


