
SLOPE
  3"

UPUP

UP

UP

SKATERS
---

SKATERS
---

OFFICALS
---

SHOWER
---

WASHROOM
---

DRESSING
ROOM
---

DRESSING
ROOM
---

DRESSING
ROOM
---

DRESSING
ROOM
---

WASHROOM
---

SHOWER
---

STORAGE
ROOM
---

STORAGE
ROOM
---

SKATERS
---

SKATERS
---

OFFICALS
---

SHOWER
---

WASHROOM
---

DRESSING
ROOM
---

DRESSING
ROOM
---

DRESSING
ROOM
---

DRESSING
ROOM
---

WASHROOM
---

SHOWER
---

STORAGE
ROOM
---

STORAGE
ROOM
---

1 2

KEY PLAN
NTS

ST. JAMES
CIVIC CENTRE

W
OO

DL
AW
N 
ST
RE
ET

NESS AVENUE

PARKING

ARENA

300-275 Carlton Street
Winnipeg, Manitoba R3C 5R6
T 204. 943. 7501
F 204. 943. 7507

Crosier Kilgour
& Partners Ltd.

CONSULTING STRUCTURAL ENGINEERS

Revision Sheet No.

Design

File

Drawn

Date

Sheet Title

Project 

Consultant

2020-09-17

The General Contractor shall check & verify all 
dimensions andreport any errors or omissions to 

the designers.

ARENA CRAWLSPACE
RESTORATION

2055 NESS AVENUE
WINNIPEG, MANITOBA

20057

ARENA MAIN FLOOR - MECHANICAL
PLAN

SJCC RINK CRAWLSPACE

MD2.2
JS DK

400 - 136 Market Avenue
Winnipeg, MB R3B 0P4
T   204 453 1080

SCALE:  1/8" = 1'-0"

MAIN FLOOR PLAN - MECHANICAL DEMOLITION

KEY NOTES
1 EXISTING CRAWLSPACE FAN SHALL BE DISCONNECTED AND REMOVED.
2 EXISTING DUCTWORK SHALL BE REMOVED COMPLETE WITH ALL

ACCESSORIES.
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