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The General Contractor shall check & verify all 
dimensions andreport any errors or omissions to 

the designers.

ARENA CRAWLSPACE
RESTORATION

2055 NESS AVENUE
WINNIPEG, MANITOBA

20057

ARENA CRAWLSPACE - MECHANICAL
PLAN

SJCC RINK CRAWLSPACE

MD2.1
JS DK

KEY NOTES
1 DISCONNECT POWER AND PIPING. REMOVE EXISTING SUMP PUMPS AND PITS.
2 EXISTING CRAWLSPACE EXHAUST DUCT TO BE REMOVED WHERE ACCESSIBLE.
3 REMOVE ALL EXPOSED PLUMBING PIPING ABOVE GRADE WITHIN CRAWLSPACE. EXPOSE BURIED

PIPING IN SMALL AREA AT POINT WHERE THE PIPING ROUTES BELOW GRADE TO ACCOMODATE
CONNECTION TO NEW PIPING.

4 ALL MECHANICAL LOUVERS, DAMPERS, GRILLES SHALL BE REMOVED TO ACCOMMODATE
PATCHING OF OPENINGS. COORDINATE WITH STRUCTURAL.

5 EXISTING HIGH LEVEL SANITARY PIPING WITHIN BASEMENT INCOMING SERVICES ROOM.
RELOCATE AS NECESSARY TO ACCOMMODATE STRUCTURAL WORK. COORDINATE WITH
STRUCTURAL.

400 - 136 Market Avenue
Winnipeg, MB R3B 0P4
T   204 453 1080

SCALE:  3/32" = 1'-0"

ARENA CRAWLSPACE - MECHANICAL DEMOLITION
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