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STA = 1+050.25
ELEV = 233.661

GROSVENOR AVENUE - NORTH

STA = 1+129.62

STA = 1+143.12

CONSTRUCTION NOTES:

ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

LEGAL PLAN AND UNDERGROUND INFORMATION FROM

STA = 1+039.92

CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
ELEV = 233.659

UNDERGROUNDS IN THE FIELD.

CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
TREES WITHIN THE LIMITS OF CONSTRUCTION.

ELEV = 233.776 \
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STA = 1+154.83
ELEV = 233.574
7.
STA = 1+085.59
PROPOSED NORTH GUTTER ELEV = 233.400
8.
EX NORTH GUTTER

233.0

0.02%

LOCATION OF EXISTING UTILITIES/SERVICES TO BE
CONFIRMED IN THE FIELD BY THE CONTRACTOR.

PROPOSED CL
EX GROUND AT
PROPOSED CL STA = 1+085.59
ELEV = 233.586
: . . -0.21%

233.5 -0.36% ADJUST EXISTING WATER VALVES AND WATER SERVICE

CURB STOPS TO GRADE.

STA = 1+039.92

ELEV = 233.564 MODIFIED BARRIER CURB TO BE USED AT ALL

INTERSECTION RADII.

ADJUST MANHOLE AND CATCH BASIN RIMS TO NEW
GRADES.

CONTRACTOR TO REGRADE/RENEW EXISTING PRIVATE
SIDEWALKS TO LIMITS AS SHOWN. SIDEWALKS TO BE
RENEWED WITH CONCRETE UNLESS OTHERWISE NOTED.
233.0
9. CB LEADS TO BE INSTALLED AT MIN 1.0% SLOPE OR AS
DIRECTED BY THE CONTRACT ADMINISTRATOR.

GROSVENOR AVENUE - SOUTH 10. LIMITS OF BOULEVARD GRADING TO BE FINALIZED IN THE

FIELD BY THE CONTRACT ADMINISTRATOR.

11. CONTRACTOR TO CONFIRM LOCATION AND LIMITS OF
SEWER REPAIRS BY PERFORMING VIDEO INSPECTION
AND REVIEWING WITH THE CONTRACT ADMINISTRATOR
PRIOR TO CONSTRUCTION.
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STA = 1+050.25

ELEV = 233.661 LAMP STANDARDS, HYDRO POLES AND ANCHORS THAT

REQUIRE TEMPORARY SUPPORT, REMOVAL OR
REPLACEMENT, TO BE DONE AT THE EXPENSE OF THE
CONTRACTOR, AS NECESSARY.
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ABBREVIATIONS:
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WARNING

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE
USED FOR EXCAVATION ON THIS PROJECT THE
CONTRACTOR MUST:
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TAKE PRECAUTION TO AVOID DAMAGE TO GAS
COMPANY INSTALLATIONS SEE PROVINCIAL
REGULATION 210/72 FOR DETAILS.

- MATCH EX
S T T NC T T T 350 oA GRADES (TYP)
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CURB LEGEND

BARRIER CURB (SD-203A, SD-204, SD-205 OR SD-206A)
MODIFIED BARRIER CURB (SD-203B)

BARRIER CURB AND GUTTER (SD-200)

75 mm LIP CURB AND GUTTER (DETAIL 1, SHT 25)

40 mm LIP CURB AND GUTTER (DETAIL 2, SHT 25)
MODIFIED BARRIER CURB AND GUTTER (DETAIL 3, SHT 25)
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THAT ALL EXISTING UTILITIES ARE SHOWN OR
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