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PLAN - STAGE 5
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1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY

STREETS.

2. CONTRACTOR TO MAINTAIN VEHICULAR ACCESS TO ALL SIDE STREETS (INCLUDING

LEFT TURNS) AND PRIVATE PROPERTIES AT ALL TIMES, EXCEPT AS SHOWN ON THE

DRAWINGS. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR

AND CONTRACTOR TO ADVISE OWNER.

3. MAINTAIN EAST SIDE SIDEWALK DURING CONSTRUCTION OF WEST SIDE SIDEWALK.

4. MAINTAIN SNOW FENCE ON WEST SIDE UNTIL SIDEWALK CONSTRUCTION

COMMENCES.

5. CONTRACTOR  IS PERMITTED TO EXCAVATE THROUGH APPROACHES, PROVIDED

THEY MAINTAIN  VEHICULAR ACCESS WITH TEMPORARY GRAVEL RAMPS.

6. CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.

PLAN - STAGE 6

Scale 1:500
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STAGE 5 - MAIN LINE TRAFFIC

STAGE 6 - TRAFFIC

STAGE 5A - CONSTRUCTION
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