

# ADDENDUM NO. 2 TENDER NO. 218-2021

#### 2021 SEWER RENEWALS BY CIPP LINING- CONTRACT 9

## **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: May 7, 2021 BY: Suzanne Bird TELEPHONE NO. 204 986 7507

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

This addendum was created to fix error references in Addendum 1.

## **FORM B: PRICES**

Replace: 218-2021 Electronic Form B: Prices with 218-2021 Addendum 1- Electronic Form B: Prices.

The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Revise quantity for Full Segment Lining – 200mm (B3 a) from 1191m to 1118m.

Revise quantity for Full Segment Lining – 250mm (B3 b) from 849m to 922m.

Revised quantity of Sewer Repairs – 300 mm (B.9) from 2.0 to 3.0

Revise depth of Sewer Repairs - 450mm (B.9 and B.10) to "2.5-5.0m deep"

Updated number of sewers listed beside diameters (B3)

#### PART B - BIDDING PROCEDURES

Revise B2.1 to read: The Submission Deadline is 12:00 noon. Winnipeg time, May 12, 2021.

#### **DRAWINGS**

Replace: 218-2021\_Drawing\_12723-R0 with 218-2021\_Addendum\_1 Drawing 12723-R1

## **APPENDICES**

Replace: 218-2021 Appendix A with 218-2021 Addendum 1-Appendix A

The following is a summary of changes incorporated in the replacement Appendix A:

Sherwood PI (Asset No. 50009329) added an External Point Repair