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1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH THE LATEST REVISION OF THE CITY OF WINNIPEG
STANDARD CONSTRUCTION SPECIFICATIONS. METRIC
2. CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION.
3. RENEW CURBS, BULLNOSE, SPLASH STRIP AND SIDEWALKS AS IDENTIFIED BY CONTRACT ADMINISTRATOR.
4. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR TOP OF CURB ELEVATION, AS REQUIRED. g@g;iﬂ;’g”;ﬁﬁ;g“;;g’?;gﬁg};;gmjgﬁfgs
5. ADJUST MH FRAMES, CB RIMS, CURB INLETS, CURB STOPS AND VALVES TO NEW GRADES, AS REQUIRED.
6. MODIFIED BARRIER CURB TO BE CONSTRUCTED AT ALL INTERSECTION RADII AND BACK LANE RADII.
7. LAMP STANDARDS, HYDRO POLES, AND ANCHORS THAT REQUIRE TEMPORARY SUPPORT, REMOVAL OR e mm ENGINEERS
REPLACEMENT, TO BE DONE SO AT THE EXPENSE OF THE CONTRACTOR AS NECESSARY. m— ey~ CCIENTISTS
8. CONTRACTORS TO TAKE PRECAUTIONARY STEPS TO PROTECT EXISTING TREES WITHIN THE LIMITS OF — 5
CONSTRUCTION FROM DAMAGE FROM CONSTRUCTION ACTIVITIES AS OUTLINED IN THE SPECIFICATIONS. MANITOBA
9. ALL BOULEVARDS TO BE SODDED UNLESS OTHERWISE NOTED. Certificate of Authorization
10. JOINT SEALING AS DIRECTED BY THE CONTRACT ADMINISTRATOR.
11. FULL AND PARTIAL DEPTH JOINT REPAIRS TO BE FINALIZED IN THE FIELD PRIOR TO CONSTRUCTION. THE FOR TENDER PU RPOSES ON LY WSP Canada Inc.
JOINTS IDENTIFIED ON THIS DRAWING ARE FOR TENDER PURPOSES ONLY. No. 5750
12. DIAMOND GRINDING LIMITS TO BE FINALIZED IN THE FIELD PRIOR TO CONSTRUCTION, AS DIRECTED BY THE 0.
CONTRACT ADMINISTRATOR. NOT FOR CONSTRUCTION
13. TREE WELL RENEWAL IS PENDING COW FORESTRY DEPARTMENT APPROVAL, AS DIRECTED BY THE CONTRACT
ADMINISTRATOR.
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