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PART D - SUPPLEMENTAL CONDITIONS

Revise: D30.1 (a) to read: Traffic Control plans shall be provided to the Contract Administrator within the
timelines listed in this Tender and the Manual of Temporary Traffic Control.  The
Contractor shall bear all costs associated with the placement of temporary traffic
control devices required to complete the Work.

PART E – SPECIFICATIONS

Revise: E9.2.1 (a) to read: All traffic control measures including regulatory signs shall be the responsibility of
the Contractor and performed by an Authorized Construction Agency as specified
in the Manual of Temporary Traffic Control on City Streets. The Contractor shall
provide the Contract Administrator a suitable Traffic Accommodation Strategy covering all
the details for traffic management (cones and signage etc.) for each Work element at
least three (3) weeks prior to commencement of any lane closures related to the Work.

Add: E25.2 (b) The Contractor or their subcontractor shall hold a Restoration Contractor’s License
issued under the Streets By-law in order to restore pavement cuts in accordance with the
City of Winnipeg Street Cuts Manual.

QUESTIONS AND ANSWERS

Q1: Can the tender deadline date be extended at all?

A1: No. There will be no extensions given to the tender close date.
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