STEEL SLEEVE (2 PIECES), INSTALL OVER EXISTING PIPE,

WELD SLEEVE PIECES TOGETHER ALONG LONGITUDINAL SEAMS BOTH SIDES,
WELD COMPLETED SLEEVE TO BACK OF EXISTING SLIP—ON FLANGE HUB,
REFER TO M3.5 FOR DETAILS OF SPECIFIC SLEEVE/FLANGE SIZES
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GENERAL NOTES:

1. DIMENSIONS SHOWN ARE APPROXIMATE. CONTRACTOR SHALL
FIELD CONFIRM ALL DIMENSIONS AND DETAILS PRIOR TO
PIPING FABRICATION OR OTHER WORK.
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COMPOSITE WRAP, TERMINATED ON
NEW STEEL SLEEVE
SEAL END OF SLEEVE TO
PIPE WITH EPOXY GROUT
THIS CONTRACT DRAWING IS INTENDED TO DEFINE THE
EXTENTS OF WORK FOR THE COMPOSITE PIPE WRAP
REPAIR, AND REPLACEMENT OF SPECIFIED PIPING. THE
DESIGN OF THE COMPOSITE PIPE WRAP REPAIR SYSTEM,
AND THE INTEGRITY OF THE NEWLY REPAIRED RAS
PIPING IS THE RESPONSIBILITY OF THE CFRP DESIGN
ENGINEER AS DEFINED IN THE TENDER DOCUMENTS.
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