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Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

WORK AREA

LEGEND

TRAFFIC PEDESTRIAN

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR

TO PLACE

1.5M TEMP.

WORKING

BRIDGES

TO MAINTAIN

ACCESS TO

BUSINESSES

UTILIZE CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL

PEDESTRIAN TRAFFIC

REMOVE

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE
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REPLACE LEAD AND

MAKE NEW

CONNECTION

MH20012838 REPLACE

RISER TO 0.6m

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED WARNING

AND LANE CLOSURE FOR EACH STAGE

UPSTREAM OF BROADWAY

MAINTAIN PEDESTRIAN

CROSSING AT ALL TIMES (TYP.)

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED WARNING

AND LANE CLOSURE FOR EACH STAGE

UPSTREAM OF BROADWAY

REPAIR LEAD 0.0m TO

2.5m FROM CB

REPAIR LEAD 0.0m TO

1.5m FROM CB

MILL EXISTING ASPHALT IN

INTERSECTIONS NO MORE THAN 72

HOURS PRIOR TO ASPHALT PAVING

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED WARNING

AND LANE CLOSURE FOR EACH STAGE

UPSTREAM OF BROADWAY

MILL EXISTING ASPHALT IN

INTERSECTIONS NO MORE THAN 72

HOURS PRIOR TO ASPHALT PAVING

REPLACE LEAD AND

MAKE NEW CONNECTION

MH20014447 - REPLACE

BENCHING

REPAIR LEAD 1.2m TO

5.7m FROM CB

INSPECT LEAD AND

REPAIR AS NECESSARY

INSPECT LEAD, REPAIR

IF REQUIRED

MH20012904 REPLACE

RISER TO 0.9m

ISSUED FOR TENDER TLF
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0

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.
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STAGE INTERSECTION CONC REPAIRS

TO MAINTAIN 2 LANES OF TRAFFIC AND

TURNING MOVEMENTS AT ALL TIMES

STAGE INTERSECTION CONC REPAIRS

TO MAINTAIN 2 LANES OF TRAFFIC AND

TURNING MOVEMENTS AT ALL TIMES
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