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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 NEWPCC AND SEWPCC MEDIUM AND LOW VOLTAGE EQUIPMENT MAINTENANCE 
SERVICE CONTRACT  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, March 16, 2022. 

B2.2 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Contract Administrator or an authorized representative will be available at 
the North End Water Pollution Control Centre (NEWPCC) and South End Water Pollution 
Control Centre (SEWPCC) to provide Proponents access to the site at the following locations: 

(a) NEWPCC on Wednesday, February 23, 2022 from 10:00 am to 1:30 pm. 

(b) SEWPCC on Thursday, February 24, 2022 from 10:00 am to 1:30 pm. 

B3.2 The Proponents are requested to register for the site Investigation by contacting the Contract 
Administrator with the preferred site visit date they plan to attend at least 24 hours prior to the 
site visit date. The Proponents are asked to park in the designated Visitor Parking stalls at the 
site main building and meet at the flag pole.  

B3.3 The Proponents are requested to send only up to two (2) representatives from their project team 
due to COVID-19 safety protocols and precautions. Proponents are required to fill out and 
submit the COVID-19 self-screening questionnaire in Appendix B on each day they plan on 
attending the site investigations.  

B3.4 The Proponent shall not be entitled to rely on any information or interpretation received at the 
site investigation unless that information or interpretation is the Proponent’s direct observation 
or is provided by the Contract Administrator in writing. 

B3.5 The Proponent is advised that they must have their own PPE including but not limited to CSA 
approved footwear, hard hat, safety glasses, high visibility clothing and face mask prior to 
accessing the site. 

B3.6 The Proponent is responsible for determining:  

(a) the nature of the surface and subsurface conditions at the site; 

(b) the location, nature, quality or quantity of the materials to be removed or to be employed in 
the performance of the Work; 

(c) the nature, quality or quantity of the Plant needed to perform the Work; 

(d) all matters concerning access to the site, power supplies, location of existing services, 
utilities or materials necessary for the completion of the Work; and 

(e) all other matters which could in any way affect his/her Proposal or the performance of the 
Work. 

B4. PROPONENTS' CONFERENCE 

B4.1 The Contract Administrator will hold a Proponents’ conference virtually on Microsoft Teams from 
11:00 AM to 12:00 PM on February 10, 2022. 
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B4.2 The Proponent shall not be entitled to rely on any information or interpretation received at the 
Proponents’ conference unless that information or interpretation is provided by the Contract 
Administrator in writing. 

B4.3 Any Proponent wishing to attend the Proponent conference shall request a link from the 
Contract Administrator 24 hours prior to the scheduled meeting. 

B5. ENQUIRIES 

B5.1 All enquiries shall be directed to the Contract Administrator identified in D6.1. 

B5.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Contract Administrator of the error, discrepancy or omission at least five (5) Business Days prior 
to the Submission Deadline. 

B5.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Request for Proposal will be provided by the Contract 
Administrator to all Proponents by issuing an addendum. 

B5.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Request for Proposal will be provided by the 
Contract Administrator only to the Proponent who made the enquiry. 

B5.5 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the Contract Administrator. Failure to restrict correspondence and contact 
to the Contract Administrator may result in the rejection of the Proponents Proposal 
Submission. 

B5.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B5.7 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com 

B6. CONFIDENTIALITY 

B6.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Contract Administrator.  The 
use and disclosure of the confidential information shall not apply to information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B6.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposal to the media or any member of the public without the prior written 
authorization of the Contract Administrator. 

B7. ADDENDA 

B7.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

mailto:merx@merx.com
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B7.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B7.3 Addenda will be available on the MERX website at www.merx.com. 

B7.4 The Proponent is responsible for ensuring that he/she has received all addenda and is advised 
to check the MERX website for addenda regularly and shortly before the Submission Deadline, 
as may be amended by addendum. 

B7.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal. Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B7.6 Notwithstanding B5, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in D6.1. 

B8. SUBSTITUTES 

B8.1 The Work is based on the Plant, Materials and methods specified in the Request for Proposal. 

B8.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing.  

B8.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B8.4 The Proponent shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute.  

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed Work schedule and the dates specified in the Supplemental Conditions for 
Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed Work schedule and the dates specified in the Supplemental Conditions for 
Total Performance. 

(f) Any substitution or proposed Work plan that meets original OEM warranty requirements as 
some apparatus have 5 year warranties. 

B8.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

B8.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Proponent who requested approval of the substitute. 

B8.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Proponents.  The Proponent requesting 

http://www.merx.com/
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and obtaining the approval of a substitute shall be responsible for disseminating 
information regarding the approval to any person or persons he/she wishes to inform. 

B8.7 If the Contract Administrator approves a substitute as an “approved equal”, any Proponent may 
use the approved equal in place of the specified item. 

B8.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Proponent 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B28. 

B8.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B9. PROPOSAL SUBMISSION 

B9.1 The Proposal shall consist of the following components: 

(a) Form A: Bid/Proposal 

(b) Form B: Prices 

(c) Form N: Price Adjustments 

B9.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subcontractors (Section C) in accordance with B13; 

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B14; 

(c) Project Understanding and Methodology (Section E) in accordance with B15; 

(d) Project Schedule (Section F) in accordance with B16; 

(e) Key Metrics (Section G) in accordance with B17:  

(f) Sample Maintenance Report including test result in accordance with B18; 

(g) Completed Forms: 

(i) Form I: Detailed Prices in accordance with D12 

(ii) Form J: Subcontractor List in accordance with D13 

B9.3 Further to B9.1 all components of the Proposal shall be fully completed or provided in the order 
indicated and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B9.4 Further to B9.2, all components of the Proposal should be fully completed or provided in the 
order indicated and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B9.5 Proposal format, including number of pages, size of pages and font, etc., will not be regulated, 
except that the Proposal should contain a table of contents, page numbering and should be in 
the Sections identified above. Proponents are encouraged to use their creativity to submit a 
Proposal which provides the requested information for evaluation and other information which 
illustrates the strength of their proposed solution 

B9.6 The Proposal shall be submitted electronically through MERX at www.merx.com. 

B9.6.1 Proposals will only be accepted electronically through MERX. 

B9.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B28.1(a). 

B9.8 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

http://www.merx.com/
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B10. PROPOSAL 

B10.1 The Proponent shall complete Form A: Bid/ Proposal in Appendix A, making all required entries. 

B10.2 Paragraph 2 of Form A: Bid/ Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B10.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B10.2. 

B10.3 In Paragraph 3 of Form A: Bid/ Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B10.4 Paragraph 13 of Form A: Bid/ Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers; 

(d) if the Proponent is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B10.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B10.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B11. PRICES 

B11.1 The Proponent shall state a price in Canadian funds for each item of the Work identified on 
Form B: Prices as indicated in E3.4 and Form N: Price adjustments. Price indicated shall 
include the cost for incidental consumable and parts as required for the Work. 

B11.1.1 Notwithstanding C12.3, prices on Form B: Prices and Form N: Price Adjustments shall not 
include the Goods and Services Tax (GST) or Manitoba Retail Sales Tax (MRST, also 
known as PST), which shall be extra where applicable. 

B11.2 The Proponent must provide the price for carrying out each task of Planned and Preventive 
Maintenance Works for a period of six years as indicated in Form B: Prices as follows: 

(a) Year 1  

(b) Year 2  

(c) Year 3  

(d) Year 4  

(e) Year 5  
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(f) Year 6  

(g) Total price for six years 

B11.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B11.4 Where applicable, payments to Non-Resident Contractors are subject to Non-Resident 
Withholding Tax pursuant to the Income Tax Act (Canada). 

B11.5 Although the Contract is fixed for the first two (2) years, the City has an option for extending the 
Contract as indicated in D2.1. The prices on Form B: Prices are to be evaluated for the entire 
six (6) years. Final services shall be as outlined in the Approval to Proceed outlined during each 
contract year. 

B12. PRICE ADJUSTMENT PROPOSAL (FORM N) 

B12.1 The Proponent shall complete Form N: Price Adjustment Proposal, making all required entries. 

B12.2 Provision of a price adjustment Proposal is a mandatory requirement. 

B12.3 The Price Adjustment Proposal is applicable to all products and services in this Request for 
Proposal. 

B12.4 The price in effect shall be based upon the date that the purchase order is submitted to the 
Contractor. 

B12.5 Fixed Price Period 

B12.5.1 The prices indicated on Form B: Prices will be fixed through to December 31, 2023. 

B12.5.2 No escalation of prices will be permitted during this period for any cause. 

B12.6 Price adjustments will occur annually with the first adjustment taking effect on January 1, 2024. 

B12.7 Complete Form N: Price Adjustment Proposal to indicate the method, and details of price 
determination after the expiration of the fixed prices. 

B12.8 Fixed Escalation Rate 

B12.8.1 If the Price Adjustment is proposed to be based on a Fixed Escalation Rate, the following 
shall apply: 

(a) Contract prices for equipment and/or service will remain firm through the Fixed Price 
Period. 

(b) Price adjustments will take effect annually starting January 1, 2024. 

(c) Price adjustments will be made in accordance with the percentage change indicated 
on Form N. 

(d) Provision of a fixed escalation rate is mandatory through until December 31, 2027. 

(e) In the event that an escalation rate is not proposed for a given year: 

(i) The actual escalation rate to be utilized will be negotiated with the City. 

(ii) The Proposal will be evaluated in accordance with B29.2.1(b). 

B12.9 Indexed Price Adjustment 

B12.9.1 If the Price Adjustment is proposed to be based on Indexed Price Adjustment, the following 
shall apply: 

(a) Contract prices for equipment and/or service will remain firm through the Fixed Price 
Period. 
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(b) Price adjustments will take effect annually after the Fixed Price Period expires, with 
the first adjustment on January 1, 2024. 

(c) Price adjustments will be made in accordance with the percentage change in the 
referenced index, as per Form N. 

(d) The price adjustment rate will be determined by comparing the percentage difference 
between the index in effect on the date of the Bid Submission Deadline and the latest 
index data available thirty (30) Calendar Days prior to the new prices taking effect.  
The percentage difference between the two index values will be the price adjustment 
rate from the original fixed prices. 

B13. EXPERIENCE OF PROPONENT AND SUBCONTRACTORS (SECTION C)  

B13.1 Proposals should include: 

(a) details demonstrating the history and experience of the Proponent and Subcontractors in 
providing programming; design, management of the project and contract administration 
services on up to three (3) projects of similar complexity, scope and value. 

(b) In case that Proponent and subcontractor uses third-party lab, the Proponent must provide 
evidence and experience of the third-party lab that meet the following criteria: 

(i) Proper accreditation. 

(ii) Have experience and capability analyzing/ testing dissolved gas and natural ester 
oils. 

(iii) Have Experience specifically testing and reporting on Transformer oil for a period of 
more than 5 years. 

B13.2 For each project listed in B13.1(a), the Proponent should submit: 

(a) Description of the project; 

(b) Role of the Proponent; 

(c) Type of maintenance and testing performed; 

(d) Voltage class of equipment; 

(e) Project’s original contracted cost and final cost; 

(f) Plan and schedule (anticipated Project schedule and actual project delivery schedule, 
showing design separately); 

(g) Project owner; 

(h) Reference information (two names per project) that meet the following requirement: 

(i) Reference persons should have worked directly on the reference projects described, 
such as the Project Manager or the Contract Administrator.  

(ii) Each reference should include the reference organization name, the reference 
person name, the reference position title\function, email address, and telephone 
number.  

(iii) References shall be persons who are not members of the Proponents organization 
or have a financial invested interest in the Proponents organization. 

B13.2.1 Where applicable, information should be separated into Proponent and Subcontractor 
project listings.  

B13.3 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subcontractors. 

B13.4 The Proposal should include sample reports and checklists completed as part of one of the 
reference projects listed in B13.1(a). If sample reports can’t be provided due to privacy issues 
provide report and checklist templates” to determine the Proponent experience in creating 
reports and completing checklists. 
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B14. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B14.1 Key personnel for this project are defined as the following position: 

(i) The Project Manager who will be controlling the Works; 

(ii) A technical specialist in the maintenance of type of Medium Voltage (MV) and Low 
Voltage (LV) Equipment indicated in the equipment lists; 

(iii) Senior Specialist in Predictive and corrective maintenance on MV and LV 
Equipment. 

B14.2 Key personnel proposed for this Works should be service technicians with 5 years of experience 
in performing Maintenance Works and tests with similar scope and complexity for Medium 
Voltage (MV) and Low Voltage (LV) equipment indicated in this Proposal. The key personnel 
shall be familiar with and able to provide training for technicians in performing the tasks 
indicated in the Maintenance Schedule for NEWPCC and SEWPCC such as, but not limited to, 
the following: 

(a) Work with 66 kV SF6 breakers and disconnect switches 

(b) Work with arc-resistant metal clad switchgear 

(c) Turn ratio test 

(d) Winding resistance test 

(e) Insulation resistance test 

(f) SFRA 

(g) tangent delta test 

(h) Doble Power Factor test  

(i) Bushing Current Transformer test 

(j) Neutral Grounding Resistance testing 

(k) breaker timing test 

(l) contact resistance test 

(m) Continuity test 

(n) Programming and firmware update of the relays (Contractor shall demonstrate working 
experience with listed relays or their manufacturers) 

(o) IR scan for hot spots 

(p) Hi-pot tests 

(q) Performing radiography inspection 

(r) Proper handling, filling, and removal of SF6 gas and transformer oil. 

B14.2.1 Include an organizational chart indicating key personnel for the Project. 

B14.3 Submit the experience and qualifications (including certificates) of the Key Personnel assigned 
to the Project to demonstrate experience with projects of similar complexity, scope and value. 
Include educational background and degrees, professional recognition, job title, years of 
experience in current position, years of experience in design and years of experience with 
existing employer.  Roles of each of the Key Personnel in the Project should be identified in the 
organizational chart referred to in B14.2.1. 

B14.4 Proponent should submit the required certification and CV of each personnel proposed for 
performing the tasks indicated in B14.2 such as the following but not limited to: 

(a) Level 1 Thermography certification for technicians to do the IR scans  

(b) Level 2 Analyst certification for the supervisor 
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B14.5 For each person identified, list at least two comparable projects in which they have played a 
primary role. If a project selected for a key person is included in B13, provide only the project 
name and the role of the key person. For other projects provide the following: 

(a) Name and description of the project; 

(b) Role of the person; 

(c) Project Owner; 

(d) Reference information (two names per project) that meet the following requirement: 

(i) Reference persons should have worked directly on the reference projects described, 
such as the Project Manager or the Contract Administrator.  

(ii) Each reference should include the reference organization name, the reference 
person name, the reference position title\function, email address, and telephone 
number.  

(iii) References shall be persons who are not members of the Proponents organization 
or have a financial invested interest in the Proponents organization. 

B15. PROJECT UNDERSTANDING AND METHODOLOGY AND DRAFT PAP (SECTION E)  

B15.1 Describe your firm’s project management approach and team organization during the 
performance of Services, so that the evaluation committee has a clear understanding of the 
methods the Proponent will use in the delivery of this Project. 

B15.2 Methodology should be presented in accordance with the Scope of Services identified in D2. 
Describe the collaborative process/method to be used by the Key Personnel of the team in the 
various phases of the Project. 

B15.3 Proposals should address:  

(a) the team’s understanding of the broad functional and technical requirements; 

(b) the specific hours and equipment used for the Prices outlined in Form B: Prices; 

(c) the methodology section will be used as the initial DRAFT PAP for the NEWPCC and 
SEWPCC Maintenance Work for MV and LV equipment. It should be sufficiently detailed to 
identify the staff hours and specialty rental hours for each year of the contract; 

(d) the proposed Project budget based on the estimated testing, and total hours used; 

(e) the City’s Project methodology with respect to the information provided within this RFP and 
the City’s Project Management Manual at http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#2 and templates at 
https://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4    
and; 

(f) any other issue that conveys your team’s understanding of the Project requirements. 

B15.4 For each person identified in B14.3, list the percent of the person’s time to be dedicated to the 
Project in accordance with the Scope of Services identified in D2. 

B16. PROJECT SCHEDULE (SECTION F)  

B16.1 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. As the dates 
indicated in the schedule approach, the Contractor should contact the City’s Contract 
Administrator as indicated in D6.1 to confirm that the dates are still valid. 

B16.2 At a minimum the Proposal should include: 

(a) Anticipated number of business days and proposed start time for NEWPCC Maintenance 
Work, divided into the two halves of distribution. 

http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
https://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
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(b) Anticipated number of business days and proposed start time for SEWPCC Maintenance 
Work, divided into the two halves of distribution. 

(c) Total estimated hours per year used for Form B: Prices, as well as the total number of 
hours of rental of specialty equipment. 

(d) Anticipated report delivery date for all testing forms. 

(e) Anticipated date of identification of firmware updates and impacts for protection relays. 

(f) Anticipated return of oil testing results. 

B17. KEY METRICS (SECTION G) 

B17.1 The Proponent should provide the following metrics to aid the City in evaluating the Proponent’s 
resources and capabilities. For each metric, indicate whether it is the Proponent or Subcontractor: 

(a) The Proponent’s organization and management structure with a listing of the Proponent’s 
office; 

(b) Current number of employees in the Proponent’s organization available at any given time 
who can work on these Maintenance Work (Preventive, Predictive, and Corrective 
Maintenance Works); 

(c) List of personnel eligible to come and work at NEWPCC and SEWPCC facility if required 
during unscheduled Maintenance Works; and  

(d) Name and contact info of the key personnel available 24/7 that can be contacted for 
unscheduled Works. 

B18. SAMPLE REPORT 

B18.1 The Proponent should provide a sample maintenance report along with the Proposal. The 
format of the sample report shall be in accordance to E5. 

B19. ELIGIBILITY 

B19.1 As a result of having provided  services  in relation to this Project, the following individuals and 
the companies with which they are currently employed are not eligible to be a Proponent, 
participate as team members of a Proponent, or act as advisors to a Proponent or to any of its 
team members or to otherwise participate in the development and preparation of Proposals for 
the Project: 

(a) KGS Group   

B19.2 A Proponent may be disqualified if any of the above-noted ineligible persons participate in the 
development and preparation of the Proponent’s Proposal for this Works . 

B20. DISCLOSURE 

B20.1 Various Persons provided information or services with respect to this Work. In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B20.2 The Persons are: 

(a) Veolia North America personnel (provided maintenance feedback during RFP preparation)  

B21. CONFLICT OF INTEREST AND GOOD FAITH 

B21.1 Further to C3.2, Proponents, by responding to this RFP, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 
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B21.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract. 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the RFP process or the Project; 
or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other Proponents and that could 
or would be seen to give that Proponent an unfair competitive advantage. 

B21.3 In connection with its Proposal, each entity identified in B21.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B21.4 Without limiting B21.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Proponent to put into place such 
policies, procedures, measures and other safeguards as may be required by and be acceptable 
to the City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B21.5 Without limiting B21.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 
Interest of the Proponent or any of its Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Work that fails to comply with 
any requirements prescribed by the City pursuant to B21.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of its Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 
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B21.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B22. QUALIFICATION 

B22.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry-on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B22.2 The Proponent and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf 

B22.3 The Proponent and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope, and value to the Work; and 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba). 

B22.4 Further to B22.3(c), the Proponent shall, within five (5) Business Days at the request by the 
Contract Administrator, provide proof satisfactory to the Contract Administrator that the 
Proponent/Subcontractor has a workplace safety and health program meeting the requirements 
of The Workplace Safety and Health Act (Manitoba), by providing: 

(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 
SAFE Work Certified Standard (e.g., COR™ and SECOR™) in the form of: 

(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Certificate of Recognition (COR) 
Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program; or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B22.5 The Proponent shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the 
Proponent and of any proposed Subcontractor. 

https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf
http://www.winnipeg.ca/matmgt/
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B22.6 The Proponent shall provide, on the request of the Contract Administrator, full access to any of 
the Proponent's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, 
that the Proponent's equipment and facilities are adequate to perform the Work. 

B23. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B23.1 Proposals will not be opened publicly. 

B23.2 After award of Contract, the Contract amount and the name of the successful Proponent and 
their address will be available on the MERX website at www.merx.com. 

B23.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B23.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B23.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of his/her submission upon written request to the Contract Administrator. 

B24. IRREVOCABLE OFFER 

B24.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/ Proposal. 

B24.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such until a 
Contract for the Work has been duly formed and the contract securities have been furnished as 
herein provided, but any Bid shall be deemed to have lapsed unless accepted within the time 
period specified in Paragraph 11 of Form A: Bid/ Proposal. 

B25. WITHDRAWAL OF OFFERS 

B25.1 A Proponent may withdraw his/her Proposal without penalty prior to the Submission Deadline. 

B26. INTERVIEWS 

B26.1 The Contract Administrator may, in his/her sole discretion, interview Proponents during the 
evaluation process. 

B27. NEGOTIATIONS 

B27.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B27.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B27.3 If, in the course of negotiations pursuant to B27.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

http://www.merx.com/
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B28. EVALUATION OF PROPOSALS 

B28.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) Compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) Qualifications of the Proponent and the Subcontractors, if any, pursuant to B22:    
          (pass/fail) 

(c) Total Bid Price (Form B: Prices)                      40% 

(d) Experience of Proponent and Subcontractor; (Section C)   20% 

(e) Experience of Key Personnel Assigned to the Project; (Section D)  10% 

(f) Project Understanding and Methodology and Draft PAP (Section E) 15% 

(g) Project Schedule. (Section F)        5% 

(h) Key Metrics (Section G)                                                                                  5% 

(i) Sample Maintenance Report                                                                          5% 

B28.2 Further to B28.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any Proposal 
or waive technical requirements or minor informalities or irregularities if the interests of the City 
so require. 

B28.3 Further to B28.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is qualified. 

B28.4 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B28.1(a) and 
B28.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B28.5 Further to B28.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
price for each item shown on Form B: Prices. The Contract will be awarded for the first two (2) 
years. The Price for Year Three (3) to Year Six (6) will be used for evaluation only and the 
potential subsequent award of those years will be determined at a later date. 

B28.6 Further to B28.1(d), Experience of Proponent and Subcontractors will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B13. 

B28.7 Further to B28.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subcontractor 
personnel on Projects of comparable size and complexity, in accordance with B14. 

B28.8 Further to B28.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B15. 

B28.9 Further to B28.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B16. 

B28.10 Further to B28.1(h), Key Metrics will be evaluated considering the Proponent’s ability to comply 
with the requirements of the Project, in accordance with B17. 

B28.11 Further to B28.1(i), Sample Maintenance Report will be evaluated considering the Proponent’s 
ability to comply with the requirements of the Project, in accordance with E5. 

B28.12 Notwithstanding B28.1(d) to B28.1(i), where Proponents fail to provide a response to B9.2(a) to 
B9.2(g), the score of zero may be assigned to the incomplete part of the response. 
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B28.13 Proposals will be evaluated considering the information in the Proposal Submission. 

B28.14 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B29. EVALUATED BID PRICE 

B29.1 The subtotal bid price will be calculated based upon Form B: Prices as the sum of the estimated 
quantities multiplied by the unit prices for all items in Form B: Prices. 

B29.2 The estimated total escalation for each year will be based upon the Proponent’s Price 
Adjustment Proposal in Form N. 

B29.2.1 If the Price Adjustment is proposed to be based on a Fixed Escalation Rate, the following 
shall apply: 

(a) The calculation of the Evaluated Bid Price will utilize the indicated escalation values 
indicated on Form N.  

(b) In the event that a percentage price increase is not proposed for a given year on Form 
N, the annual escalation assumed for the purpose of bid evaluation will be the 
maximum price increase for the respective year from all other responsive bids, or 7%, 
whichever is greater. 

B29.2.2 If the Price Adjustment is proposed to be based on Indexed Price Adjustment, the following 
shall apply: 

(a) An annual escalation rate of 3.0% or the average change of the last five years of the 
index, whichever is greater, will be assumed for the calculation of the Evaluated Bid 
Price. 

B29.3 In the event that, in the Award Authority’s opinion, a specified component of the Form B: Prices 
appears to be missing, the Award Authority may: 

B29.3.1 Deem the bid nonresponsive in accordance with B28.2; or 

B29.3.2 Utilize for the purpose of Bid Evaluation, the average price for the item of the other 
responsive Bids; or 

B29.3.3 In the event that the product specified is adequately addressed by other products in the 
Proponent’s Proposal, a price of zero will be utilized for the corresponding line item. 

B30. AWARD OF CONTRACT 

B30.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B30.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B30.2.1 Without limiting the generality of B30.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Work; 

(b) the prices are materially in excess of the prices received for similar Works in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Work, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 
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B30.3 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B30.4 Further to Paragraph 7 of Form A: Bid/ Proposal and C4, the City may issue an award letter to 
the successful Proponent. 

B30.5 Following issuance of the award letter a document package comprising the Contract Documents 
will be provided to the successful Proponent for execution. 

B30.6 Following the award of contract, a Proponent will be provided with information related to the 
evaluation of his/her Proposal upon written request to the Contract Administrator. 

B30.7 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Proponent will be paid for all Services rendered up to time of termination. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Supply of Services (Revision 2020-01-31) are applicable to the 
Work of the Contract. 

C0.1.1 The General Conditions for Supply of Services are available on the Information Connection 
page at The City of Winnipeg, Corporate Finance, Materials Management Division website 
at http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Supply of Services. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Supply of Services, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF SERVICES 

D2.1 The Work to be done under the Contract shall be on an as-required basis from the City and is 
anticipated to include performing predictive and preventative maintenance inspections, cleaning 
the switchyard area, and testing of medium voltage equipment at the South End Pollution 
Control Centre (SEWPCC) and North End Pollution Control Centre (NEWPCC) as described in 
D2.9 and E3 and low voltage equipment as directed by the City for the period from date of 
award until December 31, 2023 with the option of four (4) mutually agreed upon one (1) year 
extensions. 

D2.1.1 The City may negotiate the extension option with the Proponent within ninety (90) Calendar 
Days prior to the expiry date of the Contract. The City shall incur no liability to the 
Proponent as a result of such negotiations. 

D2.1.2 Changes resulting from such negotiations shall become effective on January 1st of the 
respective year.  Changes to the Contract shall not be implemented by the Contractor 
without written approval by the Contract Administrator. 

D2.1.3 Proponents are advised that, in future, the City may be participating in collaborative 
procurement initiatives with other levels of government.  Accordingly, extensions to this 
Contract may not be exercised. 

D2.2 The inspections and testing procedures shall be performed based on NETA MTS, O & M 
manuals and industry best practice and documented in detail on equipment at regular intervals 
including every year, every two (2) years, every three (3) years, and every five (5) years or as 
indicated in the Maintenance Schedule. It is estimated that there will be two (2) major 
shutdowns per year for each facility to accommodate the bulk of the testing.  

D2.3 As an item under this Contract, the successful Proponent will provide a Proposed Annual Plan 
(PAP) no later than 1st of October of the previous year for each service year for each site when 
requested by the Contract Administrator. This plan will be reviewed by the Contract 
Administrator and adjusted with the Contractor to become the Approved Annual Plan (AAP). 
The Contractor will perform each portion of the Annual Work in accordance with the Approved 
Annual Plan. 

D2.4 As part of this RFP, the Proponents will bid the annual maintenance as the PAP, this 
maintenance shall be initially limited to all the MV and LV (600V) equipment as indicated in the 
equipment lists. Upon award of the contract, the Contractor may be requested to add other 
facility items to the Work. 

D2.5 The Contractor shall provide the Contract Administrator the following for the additional Work 
requested prior to starting the Works: 

(a) The Contractor shall submit the price and the schedule for performing the additional 
Works. 

(b) Inform the Contract Administrator in writing if there is a good reason for not performing the 
Work; otherwise, it is deemed that the Contractor will perform the Work requested. 

D2.6 The Contractor will also perform Work on an on-demand basis as requested by the Contract 
Administrator either on a rate basis as outlined in item 71, 74, 76, and 78 of Form B: Prices, or a 
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unit basis in accordance with Form I, or an Emergency Basis as outlined in item 72, 75, 76, and 
78 of Form B: Prices. 

D2.7 Contractor is to follow manufacturers maintenance recommendations during the warranty period 
including predictive maintenance monitoring and move towards a reliability-based maintenance 
approach after warranty periods have expired. Contractor will provide advice and 
recommendations in detail with respect to optimizing the maintenance plan. 

D2.8 The Contract Administrator will arrange for temporary shutdowns for the Contractor to perform 
equipment maintenance activities. The Contractor is to provide their own necessary equipment 
to perform the Work such as man/ scissor lift, ladders, PPE equipment, etc. including temporary 
trailer (if required). If the Contractor is expected to have a temporary trailer at site, the cost for 
temporary trailer rental shall be included in the Form I: Detailed Prices. 

D2.9 The major components of the Work are as follows: 

(a) The annual planning portion of the Work shall be as follows: 

(i) For each site, NEWPCC and SEWPCC, each year the Contractor will issue a draft 
Proposed Annual Plan (PAP) to the Contract Administrator no later than October 1st 
for the following year. 

(ii) For each year, the draft PAP will include the following: 

(i) A separate plan will be provided for each facility. 

(ii) All tests and maintenance activities to be performed on all equipment required 
for the maintenance of product warranty as outlined within the O & M manual 
and maintenance schedule checklists. This shall also include other activities 
related to Maintenance Work such as cleaning the switch yard area and MV 
cable maintenance related to the equipment. 

(iii) All tests as recommended test for the periods specified within the O & M 
manual and Maintenance Schedule Checklists. 

(iv) All required equipment needed to perform services so that it can be obtained by 
the City for the Contractor’s use. 

(v) All identified firmware updates available for all electronic, protection and 
associated devices, recommendations on if the firmware updates should be 
installed, and associated re-testing work for upgrades to any critical protection 
components. If firmware upgrade requires setting changes, the Contractor is to 
ask approval from the City prior to install the firmware upgrade. 

(vi) Splitting of activities into two outage periods to allow the City to operate on 
reduced redundancy during testing, but minimizing outages in any areas. For 
the equipment connected to Bank 1 and Bank 2, the Contractor is to split this 
group in half (or by the best proposed arrangement) by conducting 
maintenance activities for half of the equipment during Bank 1 shutdown and 
the other half during Bank 2 shutdown.  

(vii) A proposed scheduling of the outages for testing. 

(viii) Proposed testing equipment to be used along with other equipment required for 
the Work such as temporary power, PPE, temporary grounding, etc. and copies 
of calibration certificates of testing equipment.  

(ix) Proposed equipment to be tested during the shutdown period by highlighting 
them on the Single Line Diagram so that the Contract Administrator will 
understand which equipment to be de-energized and can minimize the impact 
to the facility. 

(x) Verification of the costing of the activities for review and adjustment by the City. 

(iii) Upon receipt of the Draft PAP, the Contract Administrator will review it and arrange 
a meeting with the Contractor to make adjustments to align testing and maintenance 
with City needs and budgets.  This meeting will be the PAP Review Meeting. Based 
on this meeting, the Contractor shall submit a final PAP with updated budgets and 
schedule items. 
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(iv) When reviewing the Draft PAP, the Contract Administrator may identify Hold Points, 
and items which will proceed with unit rates to a maximum to be included in the 
PAP, these items will be jointly reviewed by the Contractor and the City.   

(v) The Contract Administrator will review the Final PAP, and if accepted the Contract 
Administrator will give authorization to proceed.  This will become the Approved 
Annual Plan (AAP). 

(vi) When issued, the AAP is considered an authorization to proceed on the portions of 
Works identified in the AAP. 

(vii) Preparation of the Draft PAP, Final PAP and AAP shall be included as the Work for 
“Annual PAP/AAP Planning and Firmware identification” Form B: Prices. 

(viii) The City reserves the right to release only portion of the PAP as AAP, and the right 
to not release any of the Work, if there is no agreement on the scope. 

(ix) The Contract Administrator also reserves the right to not proceed with releasing the 
authorization to start the Draft PAP. 

(b) Once the AAP is issued by the Contract Administrator, the Contractor will proceed with the 
portion of the Work as directed by the City, and as outlined below in section D2.10. 

(c) The Contract will also be used for On Demand Services. These services will be individual 
items for maintenance or testing or hourly services as needed requested by the City.  On 
Demand Services will be based on a request to the City for the Work.  On receipt of a 
Request for On Demand Services (RODS), the Contractor shall provide an estimate of 
hours and costs required to perform the Work based on the hourly rate indicated in Form I 
and Form B: Prices. Based on the costs the City will provide approval to proceed with the 
RODS. The Contractor shall not proceed with RODS, until received approval from the 
Contract Administrator. 

(d) The Contract may also be used for Emergency Services. These services will be varied 
emergency items, typically related to issues with the MV equipment.  Requests for 
Emergency Services shall be executed immediately, but the Contractor shall be required to 
get the Contract Administrator or their designate, to sign off on hours expended and 
equipment used during emergency services. Within five (5) Business Days, the Contractor 
will provide a report and invoice for the Work to the Contract Administrator, detailing the 
Work completed with hours; staff; equipment used. 

D2.10 Execution of the Work shall be as follows: 

(a) The Contractor is to provide qualified personnel and required equipment (including safety 
equipment) for performing maintenance and required testing on the listed MV equipment. 

(b) The Contractor is to provide qualified personnel and required equipment (including safety 
equipment) for performing maintenance and testing on the listed LV equipment as 
requested by the City. 

(c) All Works to be performed at site must be authorized by the Contract Administrator or 
his/her designate (site contact) prior to commencement of the Work. Contract Administrator 
designate will be provided at contract award and updated by the Contract Administrator 
from time to time. The Contractor must submit the Safe Work Procedure for the equipment 
to be maintained for approval to the Contract Administrator or the site contact. After the 
Safe Work Procedure has been approved, the City will de-energized the equipment/ 
system. The Contractor is to confirm all on-site Work with the Contract Administrator or the 
site contact upon arriving at site and is responsible for lock out and tag out procedure 
themselves. Where the maintenance for 66 kV equipment is required, the City will 
coordinate with Manitoba Hydro in de-energizing the incoming line prior to the start of the 
Work. Isolation of the City’s 66 kV system is to be completed by the Contractor. 

(d) After completing the Work, the Contractor must submit the signed maintenance schedule 
checklist (two hard copies) for all assets they worked on to the Contract Administrator or 
his/ the site contact for the facility prior to leaving the facility. 

(e) The Contractor is responsible for consumables required for Maintenance Work, where the 
City has the incidental consumables required the Contractor should use the City 
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consumables and replenish afterward as required. The cost for these consumables is to be 
included in the price provided by the Contractor to the City. 

(f) The Contractor is to submit to the City a list of major parts to be replaced. The City will 
procure any major parts required. 

(g) Clean the equipment and remove waste after the Maintenance Work has been completed. 

(h) The Contractor is to prepare and submit Maintenance Reports (electronically and three (3) 
hard copies) including as-found photographs upon completion of each maintenance 
interval activities. This maintenance report (including test report) is to be submitted to the 
City no longer than 3 months after the test has been conducted. If there are any errors 
found in the report, the Contractor is responsible to correct the error(s) in the report. 

(i) The Contractor is to prepare quotes for Corrective Works, contact information for personnel 
that are available 24/7 for unscheduled Corrective Work, hourly manpower and rental 
equipment rates for other tasks required by the City.   

(j) Under normal circumstances, in a service call out the Contractor must be at site within four 
(4) hours after being notified by the City. (two (2) hours is preferable). If the redundancy 
system is at fault (for example if only Bank 2 is available at site and there is fault in Bank 
2), the Contractor must be at site in less than four (4) hours after being notified. 

(k) The Contractor is to submit the list of parts required for the scheduled and unscheduled 
Work (preventive, predictive, and corrective maintenance) to the City along with the 
estimated cost. The Contractor will check the City’s stock with the City personnel. If the 
part is available in the City’s stock, the Contractor is allowed to use it for Emergency Work. 
The Contractor is to submit the price for the replacement part and the City will have the 
option to buy the parts from the Contractor. 

(l) The Contractor is to provide local switching procedures such as to isolate each equipment 
or a system to the City for review. Once the proposed switching procedure has been 
approved by the City, the City will perform the switching based on the approved procedure.  

(m) The Contractor will operate the MV equipment locally whenever the situation requires that 
the MV equipment including 66 kV equipment should be operated locally such as when the 
auto switching fails or when the remote switching is not available. 

(n) After the project has been awarded, the Contractor must complete NAC’s safety program 
before being allowed to attend the SEWPCC site. The SEWPCC is undergoing a major 
capital upgrade and North American Construction Ltd. (NAC) have responsibility for safety 
as the Main Contractor. Equipment under the scope of this contract is located within the 
area under the control of NAC. All staff from the Contractor who are required to visit the 
SEWPCC facility, must complete NAC’s safety program before being allowed to attend the 
site 

(o) After the contract award, the Contractor shall submit the plan for the Work to be performed 
for each facility for the first year of the contract to the City. This plan shall be based on the 
two scheduled shutdowns per year (Bank 1 shutdown and Bank 2 shutdown) for each 
facility and include the list of equipment that will be maintained, the list of Works to be 
performed based on the Maintenance Schedule, and the cost of each Work. For the 
equipment in Group 1 & 2 or other equipment, the Contractor is to split this group in half (or 
by the best proposed arrangement) by conducting maintenance activities for half of the 
equipment during Bank 1 shutdown and the other half during Bank 2 shutdown. The 
planned Work must avoid any interruption of the treatment process for the facility. The City 
will review the plan and will discussed with the Contractor the planned Work that will not be 
required or to be completed by the City personnel. The Maintenance Work shall begin after 
the City has agreed to the final plan and the cost. 

(p) Detailed electronic and hard copy reports with completed individual equipment test forms, 
deficiencies, recommended Maintenance Work and associated costs are to be submitted 
to the Contract Administrator. The list of tasks to be performed are listed in D2.9 and E3 of 
the RFP. 

D2.11 Corrective Maintenance Work shall be done on an "as required" basis during the term of the 
Contract. 
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D2.11.1 The type and quantity of Corrective Work to be performed under this Contract shall be as 
authorized from time to time by the Contract Administrator. 

D2.11.2 Subject to C7, the City shall have no obligation under the Contract to purchase any 
quantity of any item in excess of its actual operational requirements. 

D2.11.3 The Contractor and subcontractor shall: 

(a) Comply with the Environmental Management Systems (EMS) Contractor’s package of the 
Wastewater Services Division in Appendix E. 

(b) Deliver EMS awareness training to employees and anyone who will be working on projects 
for the Wastewater Services Division (WWSD) through formal education, online training 
interactive training or work experience. 

(c) Be aware of their obligation as stated in the Wastewater Services Division’s Environmental 
Policy that provides overall direction for the WWSD’s environmental performance and 
provides a framework for setting environmental objectives and targets. This policy can be 
found online through the City of Winnipeg Wastewater Services website: 
https://www.winnipeg.ca/waterandwaste/sewage/legislation.stm. 

(d) Provide detailed information of all steps that will be taken to ensure that the EMS 
requirements are met upon request. 

(e) Identify and understand the environmental impacts of your work. Environmental impacts 
may include, but are not limited to:  

(i) Depletion of natural resources 

(ii) Conservation management and biodiversity 

(iii) Soil contamination 

(iv) Air emissions and pollution 

(v) Water pollution 

(vi) Noise pollution 

(vii) Spills and releases 

(viii) Disturbance to local community and fauna 

(ix) Use of landfill spaces and waste management 

(f) Be aware that the following Acts, Regulations, and By-laws may apply to the Work: 

Federal 

(i) Canadian Environmental Assessment Act;  

(ii) Canadian Environmental Protection Act; 

(iii) Fisheries Act and Regulations; 

(iv) Pest Control Products Act; 

(v) Migratory Bird Convention Act; and 

(vi) Transportation of Dangerous Goods Act and Regulations. 

Provincial  

(i) The Dangerous Goods Handling and Transportation Act; 

(ii) The Endangered Species Act; 

(iii) The Environment Act; 

(iv) The Fire Prevention Act; 

(v) The Pesticides and Fertilizers Control Act; 

(vi) The Manitoba Heritage Resources Act; 

(vii) The Manitoba Noxious Weeds Act; 

(viii) The Manitoba Nuisance Act; 

(ix) The Public Health Act; 

(x) The Red River Floodway Act; 

https://www.winnipeg.ca/waterandwaste/sewage/legislation.stm
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(xi) The Water Rights Act; 

(xii) The Workplace Safety and Health Act; and 

(xiii) Applicable associated regulations. 

Municipal 

(i) Neighbourhood Liveability By-law  

(ii) Pesticide Management By-law 

(iii) Sewer By-law 

(iv) Solid Waste By-law 

(v) Water By-law 

(vi) The City of Winnipeg By-Law 

D2.12 The City may have an inspector or their own personnel present during site Maintenance Work to 
witness the Work. 

D2.13 SEWPCC Fermenter building is under construction when this document is written and is 
estimated that it will be completed sometime in 2022. The Contractor is to coordinate with the 
City when the Maintenance Work shall be performed.  

D3. COOPERATIVE PURCHASE 

D3.1 The Contractor is advised that this is a cooperative purchase. 

D3.2 The Contract Administrator may, from time to time during the term of the Contract, approve 
other public sector organizations and utilities, including but not limited to municipalities, 
universities, schools and hospitals, to be participants in the cooperative purchase. 

D3.3 The Contract Administrator will notify the Contractor of a potential participant and provide a list 
of the delivery locations and estimated quantities.  

D3.4 If any location of the potential participant is more than ten (10) kilometres beyond the 
boundaries of the City of Winnipeg, the Contractor shall, within fifteen (15) Calendar Days of the 
written notice, notify the Contract Administrator of the amount of any additional delivery charge 
for the location. 

D3.5 If any additional delivery charges are identified by the Contractor, the potential participant may 
accept or decline to participate in the cooperative purchase. 

D3.6 The Contractor shall enter into a contract with each participant under the same terms and 
conditions as this Contract except:  

(a) supply under the contract shall not commence until the expiry or lawful termination of any 
other contract(s) binding the participant for the same goods; 

(b) a participant may specify a duration of contract shorter than the duration of this Contract; 

(c) a participant may specify that only some items under this Contract and/or less than its total 
requirement for an item are to be supplied under its contract; and 

(d) any additional delivery charge identified and accepted in accordance with clause D3.4 and 
D3.5 will apply. 

D3.7 Each participant will be responsible for the administration of its contract and the fulfilment of its 
obligations under its contract. The City shall not incur any liability arising from any such 
contract. 

D3.8 No participant shall have the right or authority to effect a change in the Contract, or of any other 
participant in this Contract. 
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D4. DEFINITIONS 

D4.1 When used in this Request for Proposal: 

(a) “Approved Annual Plan” (AAP) means the approved plan(s) which outlines the Work 
anticipated to be undertaken for the year at a site (SEWPCC or NEWPCC). The AAP is the 
City approved version of the Proposed Annual Plan (PAP). 

(b) “Aspect Environmental” means an environmental aspect which is an activity, product or 
service that can interact with the environment while environmental specifications can be 
implemented to prevent or mitigate these impacts. 

(c) “As-left condition” means the condition of the equipment as the Maintenance Work is 
completed. 

(d) “Consumable” means products that intended to be used up relatively quickly. 

(e) “Contract Award Date” means the date the Work is officially awarded. 

(f) “CV” means Curriculum Vitae 

(g) “Hold Point” means a timing item where the City retains the right to indicate that the 
Contractor shall stop and await approval from the City to proceed with further Work.  At a 
Hold-Point, items could be identified simply for City inspection, or they could be identified 
for the Work to be halted and not proceed further with the Work or the associated Billing.  
The reason and type of the hold point should be addresses in the PAP/AAP. 

(h) “Instream” means waterway/waterbody 

(i) “IR “means infra red 

(j) “LV” means low voltage equipment (749V equipment and below) 

(k) “Medium Voltage equipment” means equipment between 750 V to 100 kV 

(l) “NEWPCC” means North End Sewage Treatment Plant located at 2230 Main street, 
Winnipeg; 

(m) “PAP’ means Proposed Annual Plan. It is the plan of Work prepared in both Draft and 
Final format, based on a WO, and as outlined in section D2.9(a). 

(n) “Proponent” means any Person or Persons submitting a Proposal for Services; 

(o) “Proposal” means the offer contained in the Proposal Submission; 

(p) “Proposal Submission” means that portion of the Request for Proposal which must be 
completed or provided and submitted by the Submission Deadline in order to constitute a 
responsive Proposal; 

(q) “Request for On Demand Services” (RODS) means a request provided by the City to be 
priced by the Contractor for on demand services as outlined in section D2.9(c). 

(r) “Request for Proposal” means the Proposal Submission, the Bidding Procedures, these 
General Conditions, the Supplemental Conditions, the Specifications, the Drawings and all 
addenda; 

(s) “SEWPCC” means South End Sewage Treatment Plant located at 100 Ed Spencer Drive, 
Winnipeg; 

(t) “SFRA” means Sweep Frequency Response Analysis  

(u) “Special tools” means specific/ unique tools designed for specific equipment that is not 
commonly available/ owned by service provider. 

(v) “Warranty period” means the period in which the product is under warranty.  

(i) For NEWPCC equipment: 

(i) One (1) year for major equipment except for secondary clarifier 

(ii) Five (5) years for transformers 

(ii) For SEWPCC equipment: 

(i) Four (4) years for major equipment 
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(w) “Watercourse” means a natural or artificial channel through which water flows. 

(x) “WO” means Work Order. 

D5. RELEVANT DOCUMENT 

D5.1 Relevant documents and drawings listed in F1.1 are available by the request to the City’s 
Contract Administrator after completion of the Non-Disclosure Agreement. These documents 
and drawings will be released at the sole discretion of the City. 

D6. CONTRACT ADMINISTRATOR 

D6.1 The Contract Administrator is: 

Ryan Salunga, P. Eng. 

Project Engineer 

Water and Waste Department 

Wastewater Service Division 

Telephone No:.204- 451-5375 

Email Address.: rsalunga@winnipeg.ca 

D6.2 Before commencing the Work, the Contract Administrator will identify additional personnel 
representing the Contract Administrator and their respective roles and responsibilities for the 
Work. 

D7. NOTICES 

D7.1 Except as provided for in C22.4, all notices, requests, nominations, Proposals, consents, 
approvals, statements, authorizations, documents or other communications to the Contractor 
shall be sent to the address or facsimile number identified by the Contractor in Paragraph 2 of 
Form A: Bid/ Proposal. 

D7.2 All notices, requests, nominations, Proposals, consents, approvals, statements, authorizations, 
documents or other communications to the City, except as expressly otherwise required in, D7.3 
or elsewhere in the Contract, shall be sent to the attention of the Contract Administrator 
identified in D6.1. 

D7.3 All notices, requests, nominations, Proposals, consents, approvals, statements, authorizations, 
documents or other communications required to be submitted or returned to the City Solicitor 
shall be sent to the following facsimile number: 

The City of Winnipeg 
Legal Services Department 
Attn:  Director of Legal Services 
Facsimile No.: 204 947-9155 

D8. CONTRACTOR’S SUPERVISOR 

D8.1 Further to C6.22, the Contractor shall employ and keep on the Work, at all times during the 
performance of the Work, a competent supervisor and assistants, if necessary, acceptable to 
the Contract Administrator.  The supervisor shall represent the Contractor on the site. The 
supervisor shall not be replaced without the prior consent of the Contract Administrator unless 
the supervisor proves to be unsatisfactory to the Contractor and ceases to be in his/her employ. 

D8.2 Before commencement of Work, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

mailto:rsalunga@winnipeg.ca
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D8.2.1 Further to C5.5 Contract Administrator may give instructions or orders to the Contractor’s 
supervisor and such instructions or orders shall be deemed to have been given to the 
Contractor. 

SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the site but in no event later than 
the date specified in the approved project schedule. 

D10.2 The Safe Work Plan shall be prepared and submitted in the format shown in the City’s template 
which is available on the Information Connection page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D10.3 Notwithstanding B22.4 at any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D10.4 The Contractor must submit a Safe Work Plan to the City on each renewal of the Contract. 

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 

(a) Commercial General Liability insurance, in the amount of at least five million dollars 
($5,000,000.00) inclusive, with The City of Winnipeg added as an additional insured; such 
liability policy to also contain a cross-liability clause, contractual liability clause, non-owned 
automobile liability and products, and completed operations cover, to remain in place at all 
times during the performance of the Work. 

(b) Automobile Liability Insurance covering all motor vehicles, owned and operated and used 
or to be used by the Contractor directly or indirectly in the performance of the Service.  The 
Limit of Liability shall not be less than $2,000,000 inclusive for loss or damage including 
personal injuries and death resulting from any one accident or occurrence. 

(c) Builders Risk Policy, including testing and commissioning, written in the name of the 
Contractor and The City of Winnipeg. 

D11.2 All Subcontractors performing work shall provide the Contractor with evidence of insurance as 
outlined in D11.1 (a) and (b) above and be registered with Workers Compensation Board of 
Manitoba and maintain insurance and workers compensation coverage throughout the 
performance of the Work.  The Contractor shall provide the Contract Administrator with 
evidence of same prior to the commencement of any Work.  

D11.3 Deductibles shall be borne by the Contractor. 

D11.4 The Contractor shall provide the Contract Administrator with a certificate(s) of insurance, in a 
form satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement 

http://www.winnipeg.ca/matmgt/safety/default.stm
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of any Work on the site but in no event later than the date specified in C4.1 for the return of the 
executed Contract Documents, if applicable. 

D11.5 The Contractor shall not cancel, materially alter, or cause the policy to lapse without providing at 
least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D11.6 The City shall have the right to alter the limits and/or coverages as reasonably required from 
time to time during the continuance of this agreement.  

D11.7 All policies shall be taken out with insurers licensed to carry on business in the Province of 
Manitoba.  

D12. DETAILED PRICES 

D12.1 Form I will be used for Equipment Rates and Hourly rates, the Contractor may add equipment 
rates as believed necessary. Hourly rates shall include all required equipment not included in 
specific hourly rental rates. 

D12.2 The Contractor shall state a price for each item or sub-item of the Work identified on Form I: 
Detailed Prices. Completed Form I should be included with the Proposal submission but will not 
be evaluated by the City. 

D12.3 All items listed in Form I: Detailed Prices shall include all related Works, tools, etc. as outlined in 
E3. The daily cost for man/ scissor lift is to be listed separately in Form I: Detailed Prices.  

D12.4 Form I with Form N will be used when reviewing adjustments made to Form B: Prices over the 
course of the Contract and in preparation of the PAP and AAP. 

D13. SUBCONTRACTOR LIST 

D13.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors (Form J: Subcontractor List) whom the Contractor proposes to engage for the 
Work. Completed Form J should be included with the Proposal submission but will not be 
evaluated by the City. 

D14. EQUIPMENT LIST 

D14.1 The Contractor shall, within ten (10) Business Days after the Contract Award at the request by 
the Contract Administrator, provide the completed Form K: Equipment List to the City. 

D14.2 Contractor will ensure their test equipment is calibrated and certified by qualified lab. 

D14.3 Contractor shall submit the proof of valid calibration certificate for each equipment to be used to 
the Contract Administrator indicating the date when the equipment needs to be recalibrated 
after the contract award but before the Maintenance Work started.   

D15. DETAILED WORK SCHEDULE 

D15.1 The Contractor shall, within ten (10) Business Days after the Contract Award at the request by 
the Contract Administrator, provide the completed Form L: Detailed Work Schedule to the City. 

D15.2 The detailed Work schedule shall consist of the following: 

(a) The expected dates of the Works indicated in Form L and the number of crew performing 
the Works. These dates should match the PAP submitted with the Proposal as outlined in 
B15. This plan will be used for coordination and budgeting purposes (Work not 
guaranteed). 

(b) The expected duration for doing the Works and the number of personnel doing the Work.  
This plan/schedule should be received by the City two (2) weeks prior to the schedule 
shutdown for review and agreement by site staff (Maintenance Planner). 
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(c) In the event of corrective Work, Contractor shall submit a detail schedule to the City for 
approval prior to commencing the Work. 

(d) For service requests, the City may have different requirements; the Contractor will need to 
adjust the schedule accordingly. 

 

SCHEDULE OF WORK 

D16. COMMENCEMENT 

D16.1 The Contractor shall not commence any Work until he/she is in receipt of a Notice of Award 
from the City authorizing the commencement of the Work. 

D16.2 The Contractor shall not commence any Work on the site until: 

(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D9; 

(ii) evidence of the workers compensation coverage specified in C6.17; 

(iii) the Safe Work Plan specified in D10; 

(iv) evidence of the insurance specified in D11; 

(v) the Detailed Prices specified in D12; 

(vi) the Subcontractor list specified in D13; 

(vii) the equipment list specified in D14; 

(viii) the Detailed Work schedule specified in D15.  

(ix) the direct deposit application form specified in D30. 

(b) the Contractor has attended a meeting with the Contract Administrator, or the Contract 
Administrator has waived the requirement for a meeting. 

D16.3 The Contractor is to provide PAP to the Contract Administrator for review. 

D16.4 The Contractor shall not proceed on any Work outlined in a PAP until they have an AAP from 
the City. 

D16.5 The Contractor shall not proceed on any RODS Work until they have submitted the appropriate 
estimates and received approval from the City. 

D16.6 The Contractor shall proceed with Emergency Services immediately upon receipt of an 
Emergency Services Request.  The Contractor shall be required to get the Contract 
Administrator or their designate to sign off on hours expended and equipment used during 
emergency services. The hourly rate for Emergency Services must be indicated in Form I. 

D17. WORKING DAYS 

D17.1 The Work shall be completed during normal working hours 7:30 am to 4:00 pm Monday to 
Friday, unless approved in writing by the Contract Administrator or designate. 

D17.2 For unscheduled corrective Work, Contractor must obtain approval from the Contract 
Administrator prior to commencing the Work. 

D17.3 Further to C1.1(ss), the Contract Administrator’s determination of whether or not atmospheric 
and site conditions are such that a Working Day is deemed to have elapsed may be based at 
one time on one type of work while at another time a Working Day may be based on another 
type of Work.  When more than one type of major Work is involved, the quantity of equipment 
that must be able to work in order to meet the requirements of a Working Day may vary 
considerably from that specified in the General Conditions. 
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D17.4 In the event that incidental Work is behind schedule which, in the opinion of the Contract 
Administrator, should have been or could have been carried out by the Contractor in conjunction 
with or immediately following Work of a major type, the City hereby reserves the right to charge 
Working Days on the incidental Work until such time as it is up to schedule. 

D17.5 When the major type of Work involves restoration of the site to the condition it was prior to 
rainfall, Working Days shall not be charged. 

D17.6 The Contract Administrator will furnish the Contractor with a daily record for each major type of 
Work showing various information concerning the equipment, the time it worked, could have 
worked and Working Days charged.  This report is to be signed each day by an authorized 
representative of the Contractor. 

D18. CRITICAL STAGES 

D18.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 

(a) The Contractor is to submit the completed and signed Maintenance Checklist(s) to the 
Contract Administrator or site contact when the Work has been completed but before 
leaving the site. 

(b) The Contractor is to submit a complete Maintenance Report along with the recommended 
action to the City no later than three (3) months after the test has been completed. 

(c) The Contractor shall supply the PAP to the Contract Administrator for all facilities 
requested within three (3) weeks of the request for the PAP for the first year and by 
October 1st after that. 

D18.2 Sequence: 

(a) The Contractor shall not commence any Work on a Draft PAP prior receiving direction 
(WO) from the City 

(b) Contractor prepares Draft PAP based on Schedule of fees. 

(c) The City reviews and approved all or portions of the draft PAP. 

(d) The approved portions of the draft PAP are updated by the Contractor to a final PAP 

(e) If approved by the City, Final PAP to convert to a AAP 

(f) Contactor proceeds. 

(i) Per system per site basis 

(ii) Consider indexing 

(iii) Allows the City to release the system to the Contractor and approve Maintenance 
Work to be performed. 

(iv) Submit the signed Maintenance Schedule checklist to the Contract Administrator 
and site contact before leaving the facility when the Works have been completed. 

D19. LIQUIDATED DAMAGES 

D19.1 If the Contractor fails to achieve Critical Stages in accordance with the Contract by the days 
fixed herein for same, or fail to submit the requirements as outline on D18.1(a), the Contractor 
shall pay the City the following amounts per Working Day for each and every Working Day 
following the days fixed herein for same during which such failure continues: 

(a) Two hundred dollars ($200) 

D19.2 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 
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D20. COVID-19 SCHEDULE DELAYS  

D20.1 The City acknowledges that the schedule for this Contract may be impacted by the COVID-19 
pandemic. Commencement and progress of the Work shall be performed by the Contractor with 
due consideration to the health and safety of workers and the public, directives from health 
authorities and various levels of government and in close consultation with the Contract 
Administrator. The Contractor is to check with the Contract Administrator if there is any update 
on Covid-19 restriction. 

D20.2 If the Contractor is delayed in the performance of the Work by reason of the COVID-19 lock 
down, the Work schedule may be adjusted by a period of time equal to the time lost due to such 
delay and costs related to such delay will be determined as identified herein.  

D20.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor 
shall declare whether COVID-19 will affect the start date. The Contractor shall provide sufficient 
evidence that the delay is directly related to COVID-19, including but not limited to evidence 
related to availability of staff, availability of Material or Work by others.  

D20.4 For any delay related to COVID-19 and identified after Work has commenced, the Contractor 
shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the 
additional delay and shall provide sufficient evidence as indicated in D20.3. Failure to provide 
this notice will result in no additional time delays being considered by the City.  

D20.5 The Work schedule, including the durations identified in D18 where applicable, will be adjusted 
to reflect delays accepted by the Contract Administrator.  

D20.6 Any time or cost implications as a result of COVID-19 and in accordance with the above, as 
confirmed by the Contract Administrator, shall be documented in accordance with C7. 

D21. SCHEDULED MAINTENANCE 

D21.1 If included in the AAP accepted by the City, the Contractor shall perform the following 
scheduled maintenance in the manner and within the time periods required by the 
Specifications: 

(a) as specified in Maintenance Schedule for NEWPCC; 

(b) as specified in Maintenance Schedule for SEWPCC. 

D21.2 The City will provide available benchmark SAT reports to the Contractor. These applicable 
reports will be provided to the Contractor prior to the start of the Maintenance Work/ test. 

D21.3 Determination of Total Performance shall be exclusive of scheduled maintenance identified 
herein.  All scheduled maintenance shall be completed prior to the expiration of the warranty 
period.  Where the scheduled maintenance cannot be completed during the warranty period, the 
warranty period shall be extended for such period of time as it takes the Contractor to complete 
the scheduled maintenance. 

CONTROL OF WORK 

D22. JOB MEETINGS 

D22.1 The following job meetings will be held at the site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work progress, schedule, and 
the need to make any revisions to the Work (including Work schedule).  The progress of the 
Work will be reviewed at each of these meetings: 



The City of Winnipeg Supplemental Conditions 
RFP No. 658-2021  Page 14 of 18 
 

Template Version: eServices-RFP20200131 

 

(a) planning meeting based around the draft PAP (with Contract Administrator, site contact, 
and Maintenance Planner); 

(b) job planning meetings at site level as required by the schedule. 

D22.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D23. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D23.1 Further to B22.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B22.4.  

D23.2 The Contractor personnel shall practice Covid-19 prevention while working at site such as 
practice social distancing, wear mask, and complete Covid-19 screening prior to entering the 
site. 

D24. SAFETY 

D24.1 The Contractor shall be solely responsible for safety at the site while performing the required 
Work and for compliance with all laws, rules, regulations, and practices required by the 
applicable safety legislation. 

D24.2 The Contractor should be COR certified to perform work in Manitoba and able to comply with 
requirements stated in B22.4. 

D24.3 The Contractor shall be solely responsible for securing the site while performing the Work, and 
any existing facility thereon, and for the proper care and protection of the Work already 
performed. 

D24.4 The Contractor shall do whatever is necessary to ensure that: 

(a) no person, property, right, easement or privilege is injured, damaged or infringed by reason 
of the Contractor's activities in performing the Work; 

(b) the health and safety of all persons employed in the performance of the Work or otherwise 
is not endangered by the method or means of its performance; 

(c) adequate medical services are available to all persons employed on the Work and at all 
times during the performance of the Work; 

(d) adequate sanitation measures are taken and facilities provided with respect to the Work; 

(e) pedestrian and other traffic on any public or private road or waterway is not unduly 
impeded, interrupted or endangered by the performance or existence of the Work or Plant; 

(f) fire hazards in or about the Work are eliminated. 

D25. SITE CLEANING 

D25.1 The Contractor is responsible for removal of hazardous material from site after the Work has 
been completed. 

D25.2 Contractor shall ensure that surrounding surfaces in the Work area are not damaged by tools or 
materials. Contractor shall be responsible to replace and/or make repairs to the Contract 
Administrator’s satisfaction any surface and/or equipment damaged during the Work. 

D25.3 The Contractor shall maintain the site and the Work in a tidy condition and free from the 
accumulation of waste and debris, other than that caused by the City or by other Contractors. 

D25.3.1 As the Work progresses, the Contractor shall remove any Plant and Material not required 
for the performance of the remaining Work.  He shall also remove waste and debris other 



The City of Winnipeg Supplemental Conditions 
RFP No. 658-2021  Page 15 of 18 
 

Template Version: eServices-RFP20200131 

 

than that caused by the City or other Contractors and leave the site and the Work clean 
and suitable for occupancy by the City unless otherwise specified. 

D25.3.2 Total Performance shall not be considered to have been achieved until the Contractor has 
cleaned up the site and has removed all Plant, surplus Material, waste and debris, other 
than that left by the City or other Contractors. 

D26. INSPECTION 

D26.1 Before beginning or resuming operations upon any portion of the Work, the Contractor shall 
notify the Contract Administrator so as to enable him to arrange for inspection.  If the Contractor 
fails to notify the Contract Administrator, the Contractor shall, if and when required by the 
Contract Administrator, forthwith take down or expose and redo that portion of the Work 
required to facilitate inspection.  The cost of such taking down or exposure, and redoing, if any, 
shall be borne by the Contractor. 

D26.2 If and when required by the Contract Administrator, the Contractor shall take down or expose 
forthwith any portion of the Work where the Contract Administrator determines that the Work is 
not in accordance with the Contract.  The cost of such taking down or exposure, and redoing, if 
any, shall fall upon the City if the taking down or exposure indicates that the portion exposed 
was properly performed, but if otherwise the cost shall be borne by the Contractor. 

D27. DEFICIENCIES 

D27.1 Further to C11.7, the Contract Administrator may order the Contractor to alter or improve his/her 
methods, to increase or improve his/her Plant, to furnish additional or more suitable Material, or 
to employ additional or more qualified labour if, at any time, the Contract Administrator 
determines that: 

(a) the Work is not being, or will likely not be, performed satisfactorily; or 

(b) progress is not being, or will likely not be, maintained in accordance with the Work 
schedule. 

D27.2 If the Work or any part thereof is taken out of the Contractor's control pursuant to C18.7, all 
Plant and Material, and the interest of the Contractor in all licences, powers and privileges 
acquired, used or provided by the Contractor under the Contract shall be assigned by the 
Contractor to the City without compensation to the Contractor. 

D27.3 The City shall have the right to take possession of and use any of the Contractor’s material and 
property of every kind provided by the Contractor for the purpose of the Work, and to procure 
other Plant or Material for the completion thereof. 

D27.4 When the Contract Administrator certifies that any Plant, Material or any interest of the 
Contractor referred to in D27.2, is no longer required for the purposes of the Work, or that it is 
not in the best interest of the City to retain that Plant, Material or interest, it shall be reverted to 
the Contractor. 

D28. ORDERS 

D28.1 The Contractor shall provide a local Winnipeg telephone number or a toll-free telephone number 
at which orders for service may be placed. 

MEASUREMENT AND PAYMENT 

D29. INVOICES 

D29.1 Further to C12, the Contractor shall submit an invoice for each portion of Work performed to: 

The City of Winnipeg 
Corporate Finance - Accounts Payable 
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4th Floor, Administration Building, 510 Main Street 
Winnipeg  MB  R3B 1B9 

Facsimile No.: 204- 949-0864 
Send Invoices to CityWpgAP-INVOICES@winnipeg.ca 
Send Invoice Inquiries to CityWpgAP-INQUIRIES@winnipeg.ca 
 

D29.2 The Contractor must also send all invoice email to the Contract Administrator. 

D29.3 Invoices must clearly indicate, as a minimum: 

(a) the City's purchase order number; 

(b) date of delivery; 

(c) delivery address; 

(d) type and quantity of Work performed; 

(e) completed Work for that month as documented by the Proposed Maintenance Service 
Report. It should indicate the name of personnel doing the Work and the hours spent for 
each task. 

(f) the amount payable with GST and MRST shown as separate amounts; and 

(g) the Contractor's GST registration number. 

D29.4 The City will bear no responsibility for delays in approval of invoices which are improperly 
submitted. 

D30. PAYMENT 

D30.1 Further to C12, the City shall make payments to the Contractor by direct deposit to the 
Contractor’s banking institution, and by no other means. Payments will not be made until the 
Contractor has made satisfactory direct deposit arrangements with the City. Direct deposit 

application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

WARRANTY 

D31. WARRANTY 

D31.1 Warranty is as stated in C13. 

D31.2 Further to D31.1, if a defect or deficiency prevents the full and normal use or operation of the 
Work or any portion thereof, for purposes of calculating the warranty period, time shall be 
deemed to cease to elapse for the defective or deficient portion, and for any portion of the Work 
whose use or operation is prevented by such defect or deficiency, as of the date on which the 
defect or deficiency is observed or the use or operation is prevented and shall begin to run 
again when the defect or deficiency has been corrected or the Work may be used or operated to 
the satisfaction of the Contract Administrator. 

 

mailto:CityWpgAP-INVOICES@winnipeg.ca
mailto:CityWpgAP-INQUIRIES@winnipeg.ca
https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf
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FORM N: PRICE ADJUSTMENT PROPOSAL 
(See B12) 

 

Proponent:       

 
Notes: 

1. Complete “Proponent Response” section in full. 
2. If insufficient space is provided, attach additional sheets with the required information. 

 

Item 
 

Description 
 

Proponent Response 
 

1.0 Price Certainty Proposal  

1.1 
After the fixed prices expire as per 
B12.5.1, how will pricing adjustments be 
determined?  

 Fixed Escalation Rate 

  (Complete Items 2.1 – 2.2) 

 Indexed Price Adjustment 

  (Complete Items 3.1 – 3.2) 

 

Provision of a price adjustment Proposal is a mandatory 
requirement. 

2.0 Fixed Escalation Rate  

2.1 

Will price adjustments be based on a 
fixed escalation rate, as per B12.8, after 
the Fixed Prices expire, as per B12.5.1? 

 Yes 

2.2 
Indicate the applicable percentage 
increase to Form B: Prices. 

 
 
Enter the applicable incremental price escalation rate for 
each year. If fixed escalation is proposed, provision of fixed 
escalation rates is mandatory until December 31, 2027. 

January 1, 2022:     0  % 

January 1, 2024:        % 

January 1, 2025:        % 

January 1, 2026:        % 

January 1, 2027:        % 

 

Enter “NP” for a given year(s) if a fixed price escalation is 
not proposed after the given date.  Proposals without 
fixed price escalation for certain years will be evaluated 
in accordance with B29.2.1B29.2.1. 

 

3.0 Indexed Price Adjustment  
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3.1 

Will prices be based on an indexed price 
adjustment, as per B12.9, after the Fixed 
Prices expire, as per B12.5.1? 

 Yes 

 

3.2 
Indicate the index to be utilized and if a 
currency exchange factor applies. 

 Canadian Consumer Price Index 

 

 Canadian Industrial Product Price Index 

Specify category / commodity: 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE CODES, STANDARDS, REFERENCES AND DRAWINGS 

E1.1 The following are applicable to the Work. These written documents are available electronically 
in PDF format by request to the Contract Administrator and after submission of a Non-
Disclosure Agreement 

 
 No. Document Title 
1 O & M manuals as listed in F1.1(i) 
2 NEWPCC equipment List as listed in F1.1(ii) 
3 NEWPCC Maintenance Schedule as listed in F1.1(ii) 
4 SEWPCC equipment list as listed in F1.1(ii) 
5 SEWPCC Maintenance Schedule as listed in F1.1(ii) 
  

 
Drawing No. Drawing Name/Title 
  
 Please refer to drawings in F1.1(iv). 

E1.1.1 In addition to E1.1, the Works performed by the Contractor relative to the Maintenance 
Works shall be completed in accordance to the following: 

(i) Latest edition of ANSI NETA MTS 

(ii) Latest edition of NFPA 70B Recommended Practice for Electrical Equipment 
Maintenance 

(iii) Latest edition of CSA Z463-18 Maintenance of electrical systems concepts 

(iv) Latest edition of IEEE C57.104 IEEE guide for interpretation of gases 
generated in mineral oil-immersed transformer 

(v) Latest edition of CSA22.1-Canadian Electrical Code 

 

E1.2 Proponents are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B8. In every instance where a brand 
name or design specification is used, the City will also consider approved equals and/or 
approved alternatives in accordance with B8. 

E2. BACKGROUND 

E2.1 North End Water Pollution Centre (NEWPCC) and South End Water Pollution Centre 
(SEWPCC) are critical assets to the City that treats sewage or wastewater generated from the 
City. These facilities contain many critical equipment that requires proper maintenance to 
ensure that the equipment will perform as intended and have maximum lifespans. 

E2.2 The intent of this contract is to hire a Contractor to perform required maintenance for the 
equipment in each of the facility to ensure that they will perform as intended and to maximize 
the lifespan of the equipment, to conduct corrective Maintenance Work to the equipment, and to 
perform other tasks as required by the City. 

E2.3 The MV systems for each facility consist of two 66 kV banks that provide redundancy to the 
electrical systems in the facility. The intent of this Maintenance Work is for the Contractor with 
coordination with the City personnel to conduct Maintenance Work for one 66 kV bank and the 
associated downstream system at a time. 
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E3. SERVICES 

E3.1 The documents indicated in F1.1 are provided as reference for the planning and execution of 
the Work and must be considered in the preparation of the PAP. 

E3.2 The Contractor is expected to review the annual needs required for each site and prepare a 
PAP as directed by the City.  The PAP shall include all required tasks to be performed for each 
equipment. 

E3.3 The cable tags for MV cables are not provided in the Single Line Drawings (SLD) but the 
Proponent should base the number of cables to be maintained from the MV cable information 
provided in the SLD. 

E3.4 The Proponent is to provide the price for conducting each Work indicated in Form B: Prices. 
The quantities listed on Form B: Prices are to be considered approximate only. The City will use 
said quantities for the purpose of comparing Proposals. 

(a) For Item 1 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Switchyard for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(b) For Item 2 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Electrical Building for each year, including an assessment of all 
firmware and recommendations for upgrades. The actual firmware upgrades and 
replacement shall not be included in the price. This price shall align with the methodology 
proposed for each year which shall constitute the PAP which will be coordinated with the 
City. 

(c) For Item 3 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Secondary Clarifier Building for each year. This price shall align 
with the methodology proposed for each year indicated which shall constitute the PAP 
which will be coordinated with the City. 

(d) For Item 4 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the UV Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(e) For Item 5 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Admin Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(f) For Item 6 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Dewatering Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(g) For Item 7 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Aeration & Grit Building for each year. This price shall align with 
the methodology proposed for each year indicated which shall constitute the PAP which 
will be coordinated with the City. 

(h) For Item 8 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Boilers Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(i) For Item 9 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Primary Clarifier Building for each year. This price shall align with 
the methodology proposed for each year indicated which shall constitute the PAP which 
will be coordinated with the City. 
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(j) For Item 10 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Digester Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(k) For Item 11 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Reactors Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(l) For Item 12 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 1 for the Nitrogen Removal Building for each year. This price shall align 
with the methodology proposed for each year indicated which shall constitute the PAP 
which will be coordinated with the City. 

(m) For Item 13 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Switchyard for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(n) For Item 14 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Electrical Building for each year, including an assessment of all 
firmware and recommendations for upgrades. The actual firmware upgrades and 
replacement shall not be included in the price. This price shall align with the methodology 
proposed for each year which shall constitute the PAP which will be coordinated with the 
City. 

(o) For Item 15 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Secondary Clarifier for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(p) For Item 16 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the UV Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(q) For Item 17 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Admin Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(r) For Item 18 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Dewatering Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(s) For Item 19 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Aeration & Grit Building for each year. This price shall align with 
the methodology proposed for each year indicated which shall constitute the PAP which 
will be coordinated with the City. 

(t) For Item 20 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Boilers Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(u) For Item 21 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Primary Clarifier Building for each year. This price shall align with 
the methodology proposed for each year indicated which shall constitute the PAP which 
will be coordinated with the City. 

(v) For Item 22 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Digester Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 
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(w) For Item 23 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Reactors Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(x) For Item 24 – Proponents shall indicate Price to perform all required Annual Work for the 
NEWPCC Bank 2 for the Nitrogen Removal Building for each year. This price shall align 
with the methodology proposed for each year indicated which shall constitute the PAP 
which will be coordinated with the City. 

(y) For Item 25 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Switchyard for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(z) For Item 26 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Electrical Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(aa) For Item 27 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Secondary Clarifier for each year as indicated. This 
price shall align with the methodology proposed for each year indicated which shall 
constitute the PAP which will be coordinated with the City. 

(bb) For Item 28 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the UV Building for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(cc) For Item 29 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Main Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(dd) For Item 30 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Dewatering Building for each year as indicated. This 
price shall align with the methodology proposed for each year indicated which shall 
constitute the PAP which will be coordinated with the City. 

(ee) For Item 31 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Digester Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(ff) For Item 32 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Cyrogenic Building for each year as indicated. This 
price shall align with the methodology proposed for each year indicated which shall 
constitute the PAP which will be coordinated with the City. 

(gg) For Item 33 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 1 to the Fan House for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(hh) For Item 34 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Switchyard for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(ii) For Item 35 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Electrical Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(jj) For Item 36 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Secondary Clarifier for each year as indicated. This 
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price shall align with the methodology proposed for each year indicated which shall 
constitute the PAP which will be coordinated with the City. 

(kk) For Item 37 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the UV Building for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(ll) For Item 38 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Main Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(mm) For Item 39 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Dewatering Building for each year as indicated. This 
price shall align with the methodology proposed for each year indicated which shall 
constitute the PAP which will be coordinated with the City. 

(nn) For Item 40 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Digester Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(oo) For Item 41 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Cyrogenic Building for each year as indicated. This 
price shall align with the methodology proposed for each year indicated which shall 
constitute the PAP which will be coordinated with the City. 

(pp) For Item 42 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for NEWPCC Bank 2 to the Fan House for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(qq) For Item 43 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Switchyard for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(rr) For Item 44 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Chemical Building for each year, including an assessment of all 
firmware and recommendations for upgrades. The actual firmware upgrades and 
replacement shall not be included in the price. This price shall align with the methodology 
proposed for each year which shall constitute the PAP which will be coordinated with the 
City. 

(ss) For Item 45 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Service Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(tt) For Item 46 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Disinfection Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(uu) For Item 47 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Primary Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(vv) For Item 48 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Bioreactor Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(ww) For Item 49 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Secondary Building for each year. This price shall align with the 
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methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(xx) For Item 50 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Admin Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(yy) For Item 51 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Rate Clarification Building for each year. This price shall align 
with the methodology proposed for each year indicated which shall constitute the PAP 
which will be coordinated with the City. 

(zz) For Item 52 – SEWPCC Fermenter building is under construction when this document is 
written and is estimated that it will be completed sometime in 2022. Proponents shall 
indicate Price to perform all required Annual Work for the SEWPCC Bank 1 for the 
Fermenter Building for each year. This price shall align with the methodology proposed for 
each year indicated which shall constitute the PAP which will be coordinated with the City. 

(aaa) For Item 53 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 1 for the Headworks Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(bbb) For Item 54 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Switchyard for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(ccc) For Item 55 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Chemical Building for each year, including an assessment of all 
firmware and recommendations for upgrades. The actual firmware upgrades and 
replacement shall not be included in the price. This price shall align with the methodology 
proposed for each year which shall constitute the PAP which will be coordinated with the 
City. 

(ddd) For Item 56 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Service Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(eee) For Item 57 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Disinfection Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(fff) For Item 58 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Primary Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(ggg) For Item 59 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Bioreactor Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(hhh) For Item 60 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Secondary Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(iii) For Item 61 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Admin Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 
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(jjj) For Item 62 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Rate Clarification Building for each year. This price shall align 
with the methodology proposed for each year indicated which shall constitute the PAP 
which will be coordinated with the City. 

(kkk) For Item 63 – SEWPCC Fermenter building is under construction when this document is 
written and is estimated that it will be completed sometime in 2022. Proponents shall 
indicate Price to perform all required Annual Work for the SEWPCC Bank 2 for the 
Fermenter Building for each year. This price shall align with the methodology proposed for 
each year indicated which shall constitute the PAP which will be coordinated with the City. 

(lll) For Item 64 – Proponents shall indicate Price to perform all required Annual Work for the 
SEWPCC Bank 2 for the Headworks Building for each year. This price shall align with the 
methodology proposed for each year indicated which shall constitute the PAP which will be 
coordinated with the City. 

(mmm) For Item 65 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for SEWPCC Bank 1 to the Switchyard for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(nnn) For Item 66 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for SEWPCC Bank 1 to the Chemical Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(ooo) For Item 67 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for SEWPCC Bank 2 to the Switchyard for each year as indicated. This price shall 
align with the methodology proposed for each year indicated which shall constitute the 
PAP which will be coordinated with the City. 

(ppp) For Item 68 – Proponents shall indicate Price to perform all required Annual Work for MV 
cables for SEWPCC Bank 2 to the Chemical Building for each year as indicated. This price 
shall align with the methodology proposed for each year indicated which shall constitute 
the PAP which will be coordinated with the City. 

(qqq) For Item 69 – Proponents shall indicate the cost of executing the complete PAP/ AAP and 
firmware validation process for the first two (2) years. It is anticipated that for any facility, 
the City will indicate which portions of the facility it had determined require maintenance 
and the Contractor will provided the PAP based on this request from the City.  It is 
anticipated that while a facility is under maintenance, this will be an annual item. NEWPCC 
may delayed and this proceed may not be executed immediately. It is anticipated that this 
RFP will form a portion of the PAP, but the first year will be updated with the City. 

(rrr) For Item 70 – Proponents shall indicate the cost of executing the complete PAP/ AAP and 
firmware validation process for the first two (2) years. It is anticipated that for any facility, 
the City will indicate which portions of the facility it had determined require maintenance 
and the Contractor will provided the PAP based on this request from the City.  It is 
anticipated that while a facility is under maintenance, this will be an annual item. SEWPCC 
may delayed and this proceed may not be executed immediately. It is anticipated that this 
RFP will form a portion of the PAP, but the first year will be updated with the City. 

(sss) For Items 71, 72 and 73 – Proponents shall prepare an estimate based on the stated 
number of hours in Form B: Prices for NEWPCC for the first two (2) years only. The 
Proponent should provide the hourly rate for these services. This estimate of hours is used 
for comparison purposes and is not indicative of the final pricing. The yearly subtotal and 
subtotal will show the hourly rate of the corresponding year multiplied by the hours 
indicated for that year. 

(ttt) For Items 74, 75 and 76 – Proponents shall prepare an estimate based on the stated 
number of hours in Form B: Prices for SEWPCC for the first two (2) years only. The 
Proponent should provide the hourly rate for these services. This estimate of hours is used 
for comparison purposes and is not indicative of the final pricing. The yearly subtotal and 
subtotal will show the hourly rate of the corresponding year multiplied by the hours 
indicated for that year. 
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(uuu) For Item 77 – Proponents shall prepare an estimate to provide the City with local switching 
procedures for the City to review for the first two (2) years on an as needed basis as 
outlined in D2.10(l). The Proponent should provide the rate for this service. The yearly 
subtotal and subtotal will show the rate for the corresponding year multiplied by the 
quantity indicated for that year. 

(vvv) For Item 78 – Proponents shall indicate Price for daily rental of man/ scissor lift required for 
Maintenance Work for the first two (2) years. The Proponent should provide the daily rate 
for the rental of man/ scissor lift. The yearly subtotal and subtotal will show the daily rate 
for the corresponding year multiplied by the number of days indicated for that year. 

(www) For Item 79 – Proponent shall indicate the amount of applicable MRST for each year. 

E3.5 All Services performed under this Contract are to be performed on an as required basis. There 
is not a guarantee that any services will be requested for any specific site, however, the 
following items are generally anticipated: 

(a) The City anticipates that all specialty testing and maintenance services for all switchyards 
containing equipment over 4KV and MV cables will be performed by the Contractor. 

(b) The City anticipates that all testing on MV equipment will be performed prior to the end of 
the warranty period of the equipment to establish the as-left condition of equipment. 

(c) The City anticipates that all required testing and maintenance services for 600 V 
equipment indicated in the Equipment List will be performed by the Contractor as 
instructed by the City. 

(d) The City anticipates that the NEWPCC site will begin maintenance on the Switchyard, 
Electrical Building, and any Equipment rated 600V and up in 2022 and continue through 
the course of this Contract. 

(e) The City Anticipates the SEWPCC site will begin maintenance on the Switchyard, Electrical 
Building, and any Equipment rated 600V and up in 2023 (or earlier) and continue through 
the course of this Contract. 

(f) The City anticipates that the first PAP which will be specific to NEWPCC will be requested 
in early 2022 for the Work in late fall / early winter of 2022. 

(g) It is anticipated that if PAPs are requested for sites, they will be requested for submission 
in March of each calendar year for use in City planning. 

E3.6 Part of the services proposed under this Contract includes the planning of the maintenance 
services anticipated during each calendar year in the format of a Proposed Annual Plan (PAP).  
This plan will be performed only if requested for a facility by the City. 

E3.7 Services performed under an Approved Annual Plan, shall only be as directed by the City. 

E3.8 Services provided for this contract shall all be performed on an “As-Requested” Basis.  For a 
number of activities, the City may request services on demand with a Request for On-Demand 
Services (RODS). 

E3.9 Services may be requested for this contract on an Emergency Basis. 

E3.10 The Contractor shall perform the following in accordance with the requirements hereinafter 
specified: 

(a) Where outlined in an AAP, performing Maintenance Works for equipment (600 V and 
above) as indicated in the Equipment List and Maintenance Schedule for every year, every 
two (2) years, every three (3) years, and every five (5) years or as indicated in the 
Maintenance Schedule. The price for each task indicated in Form B: Prices must include 
the labour cost, cost of the rental equipment, and other associated cost such as waste 
removal from site, The Proponent shall submit the following after the Work has been 
completed: 

(i) Maintenance records (signed Maintenance Schedule Checklists) after the Work 
has been completed but before the Contractor leave the site. 
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(ii) Digital photographs indicating the as-found condition of the equipment to the 
City 

(iii) Test results and recommendations to the City. 

(b) Where outlined in the AAP, performing predictive and preventive Maintenance Works for 
600 V and below equipment as instructed by the City. The price for each task must include 
the labour cost, cost of rental equipment, and other associated cost such as waste removal 
from site. The Proponent shall submit the following after the Work has been completed: 

(i) Maintenance records (signed Maintenance Schedule Checklist) before the 
Contractor leave the site. 

(ii) Digital photographs indicating the as-found condition of the equipment to the 
City 

(iii) Test results and recommendations to the City. 

(c) The Contractor is responsible for providing their own test equipment, PPE & other safety 
equipment, and materials required to perform the Maintenance Work. The Proponent shall 
also provide to the City the calibration certificate indicating valid calibration date for all test 
equipment.  

(d) As required, the Contractor is required to temporarily disconnect the cable(s) from the 
equipment and provide grounding chains (as required) prior to conducting the Maintenance 
Work. 

(e) Clean the areas and remove any waste from site after the Maintenance Works have been 
completed. 

(f) For all items, with the exception of Emergency Work, coordinate with the Contract 
Administrator & site contact and obtain approval from the City prior to conducting 
Maintenance Works. The City will coordinate when the Maintenance Work is required, The 
City will then de-energized the equipment/ system. The Contractor is responsible for 
conducting lock out and tag out procedure. 

(g) Breaker Maintenance Works for 600 V switchgears are for main & tie breakers only unless 
directed otherwise by the City. For switchgear above 600V, the Maintenance Work 
encompasses all breakers.  

(h) All items require the Contractor to provide a quote for performing corrective Maintenance 
Work to the City for approval prior to commencing the Corrective Work.   

(i) Providing emergency contact that should be available 24/7 for performing unscheduled 
Corrective Works. 

(j) Operate MV equipment when the MV equipment should be operated locally. 

(k) Provide hourly labour rate and hourly rental equipment cost, and the type of specialty 
equipment for other tasks as directed by the City.  Where hourly rates are used, they 
should be considered to include all incidental tools, consumables etc., with the exception of 
major equipment rental noted on Form I. 

(l) The Contractor is allowed to borrow special tools required for the Work that are owned by 
the City. The Contractor should return the tools to the City in the same condition as before 
once the Work has been completed.  

(m) The Proponent should include the travel cost to the price indicated in Form B: Prices. It is 
assumed that this cost is for a daily single travel cost to and from the facility. 

(n) Unless indicated otherwise, the Contractor should perform Works indicated in the 
Maintenance Schedule Checklist for each time interval including the Works to be 
performed at the previous interval that should be repeated for that interval. For example, 
the Works to be performed every 12 months interval should consist of the Works to be 
performed for every 6 months interval and the Works to be performed at 12 months 
interval. 

(o) Together with the Maintenance Schedule Checklist, the Contractor should also submit the 
name of the person(s) performing the Work and the hours required to perform the Work for 
each task performed. This information will be used by the City for planning purposes. 
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(p) The Contractor must complete NAC’s safety program before being allowed to attend the 
SEWPCC site. 

(q) The Contractor should submit the plan for the Work to be performed for each facility for the 
first year of the contract to the City. This plan should be based on the two shutdown per 
year for each facility (one shutdown for Bank 1 and another shutdown for Bank 2) and 
include the list of equipment that will be maintained, list of the Work to be performed based 
on the Maintenance Schedule, and the cost of each Work, For equipment connected to 
Bank 1 and Bank 2 or other equipment, the Contractor is to split this group in half (or by the 
proposed arrangement) by conducting maintenance activities for half of the equipment 
during Bank 1 shutdown and the other half during Bank 2 shutdown. The City will review 
the plan and will discussed with the Contractor the planned Work that will not be required 
or to be completed by the city personnel. The Maintenance Work should begin after the 
City has agreed to the final plan and the cost. 

E3.11 The City may ask Contractor to create and Install cable tag for MV cables to be maintained that 
do not have any visible cable tag. The Contractor is to indicate the new cable tags on the Cable 
Schedule in F1.1(iv). The City tag naming standard is indicated in F7. 

E4. COMPLETION OF WORK 

E4.1 The Contractor shall complete the Maintenance Work within allocated time approved by the 
City. 

E5. MAINTENANCE REPORT 

E5.1 After performing the Work, the Contractor should provide the Maintenance Report to the City in 
the format as listed below. The Maintenance Reports shall be separated for each site. The 
Contractor must provide one (1) electronic copy and three (3) hardcopy versions. Bind 
hardcopies in three (3) ‘D-Ring’ binders, hard-covered, plastic jacketed binder complete with full 
cover and spine inserts along with a USB key. The Contractor shall be responsible for shipping 
costs to send hardcopies to the contract Administrator. The following sections are required for 
each site Maintenance Report: 

(a) Title Page 

(b) Table of Contents 

(c) Tab A – Contractor Information 

(i) Contractor contact representative, phone number and email. 

(ii) Emergency contact names, phone numbers and emails. 

(iii) All Subcontractors contact representative, phone number and email 

(d) Tab B – Description of Work Performed and Associated Equipment 

(i) Dates Work was performed. 

(ii) Sequence of Work including switching details. 

(iii) All Work completed including the name of the person(s) performing the Work and 
the hours required for completing each task indicated in the Maintenance Schedule. 

(iv) Separate maintenance report (copy of signed Maintenance Checklist) for each asset 
(or separate section for each asset in the report; all Works should be associated with 
an OWAM Asset Number). 

(v) All readings and measurements taken. 

(vi) List of equipment and tests/maintenance activities performed. 

(vii) Consumables/parts from the city stores/stock used for the Works. 

(e) Tab C – Summary of Deficiencies 

(i) Any Preventive Maintenance Work planned but not carried out including the reason 
why the Work is not carried out. 

(ii) Condition assessment of deficiencies (Critical, Poor, Moderate, Good, etc.). 
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(iii) Any safety/code violations including code reference and clause. 

(iv) Reference deficiencies to any photographs and/or individual test forms.  

(f) Tab D – Summary of Recommended Corrective Works and Costs 

(i) Recommendation of Corrective Works for the deficiencies identified. 

(ii) Costs shall be in the order of plus/minus 30%.  

(iii) Include schedule for when deficiencies should be addressed (immediate, near 
future, within 2 years, etc.). 

(iv) Include lead time for corrective actions 

(g) Tab E – Test Equipment Used and Calibration Certifications 

(i) Summary of test equipment used and calibration certificate. 

(ii) Include certificate of calibration certificates for each equipment used. 

(iii) Test procedures used for conducting the test including expected test values. 

(h) Tab F – Individual Completed Test Forms 

(i) Including visual inspections and test results in type-written reports. 

(ii) Technician names and dates tests were performed. 

(i) Tab G –As-found / As-Left Photographs 

(i) Include any visually inspected deficiencies and physical condition of equipment. 

(ii) As found and after the Work has been completed (for Corrective Work) 

(j) Tab H – Test Results Reports 

(i) Test result as performed based on the requirements of applicable standards 

(ii) Lab result 

(iii) Summary of equipment with tests performed and evaluated based on Pass/Fail 
criterion. 

E5.2 The Contractor shall provide the Contract Administrator the Maintenance Report within fifteen 
(15) Calendar Days of a request of the Contract Administrator. 
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PART F - APPENDICES 

F1. USE OF APPENDICES 

F1.1 The following written documents are available electronically in PDF format by request to the 
Contract Administrator and after submission of a Non-Disclosure Agreement. 

(i) Manuals 

(ii) Equipment Lists and Maintenance Schedules (NEWPCC and SEWPCC) 

(iii) Sample of Local Switching Procedure 

(iv) Single Line Drawings, MV Cable schedules, and Drawing Lists for NEWPCC and 
SEWPCC 

F2. APPENDIX A –NON-DISCLOSURE AGREEMENT 

F3. APPENDIX B - COVID 19 SELF SCREENING QUESTIONAIRE 

F4. APPENDIX C – FORM I: DETAILED PRICES 

F5. APPENDIX D - FORM J: SUBCONTRACTOR LIST 

F6. APPENDIX E – WASTEWATER SERVICE CONTRACTOR ENVIRONMENTAL 
PRESERVATION AND COMPLIANCE PACKAGE (CEPCP) 

F7. APPENDIX F – TAG NAMING STANDARDS 

F8. APPENDIX G - FORM K: EQUIPMENT (TO BE COMPLETED AFTER CONTRACT AWARD) 

F9. APPENDIX H – FORM L: DETAILED WORK SCHEDULE (TO BE COMPLETED AFTER 
CONTRACT AWARD) 

 

 

 


