A1 SIZE 594mm x 841mm

Plotted: 1/18/2022 1:12 PM by Kevin Berard

Last Saved: 12/8/2021 11:04 AM by KBerard

X:\Proj\2021\210263700-Rehabilitation of Grant Avenue\09. CAD\07 Sheets\STAGING\2102637 - Grant - Staging Legend.dwg

LEGEND
[ ] WORKAREA
- TRAFFIC

=P PEDESTRIAN

TC.63 CHANNELIZATION BARREL
ﬂ TALL CONE (POLY POST)
oA
g 3 REFLECTORIZED LIGHT BARRICADE

ROADWORK

®

TC-2

SURVEY CREW

@

TC-3

TRAFFIC CONTROL PERSON AHEAD

@

MC-64

TEMPORARY LANE CLOSED AHEAD
(RIGHT VERSION)

®

TC-5R

TEMPORARY LANE CLOSED AHEAD
(LEFT VERSION)

®

TC-5L

ROAD DIVERSION
(RIGHT VERSION)

©

TC-13R

ROAD DIVERSION
(LEFT VERSION)

4

TC-13L

RIGHT REVERSE TURN

4

TC-28R

LEFT REVERSE TURN

4

TC-28L

I

MORRISON HERSHFIELD

4

TC-15R

4

TC-15L

®

TC-16R

&

TC-16L

&

WD-A17

<

WD-A17RW

&

WD-A17R

&

WD-A17L

S

TC-24

@

TC-26L

©

TC-26R

MC-1

BARRICADE

WD-A50

ROAD REALIGNMENT
(RIGHT VERSION)

ROAD REALIGNMENT
(LEFT VERSION)

LANE REALIGNMENT
(RIGHT VERSION)

LANE REALIGNMENT
(LEFT VERSION)

DOUBLE ARROW

DOUBLE ARROW
REDUCED WIDTH

DOUBLE ARROW
WITH RIGHT TURN LANE

DOUBLE ARROW
WITH LEFT TURN LANE

TWO WAY TRAFFIC AHEAD

LEFT TURN

RIGHT TURN

TRUCK ENTRANCE
(RIGHT VERSION)

TRUCK ENTRANCE
(LEFT VERSION)

CONSTRUCTION AREA

BARRICADE AHEAD

DESIGNATED!

MC-1D

[ ZONE
DESIGNEE DE

DESIGNATED
ZONE

MC-1 DB

MC-33

MC-55

ROAD
CLOSED

ROAD
CLOSED

[

ROAD CLOSED
ROUTE BARREE

we

TC-62

S)

RB-15

©)

RB-14L

©)

RB-14R

®

RB-32

DESIGNATED
CONSTRUCTION ZONE

DESIGNATED

CONSTRUCTION ZONE (BILINGUAL)

CONSTRUCTION ENDS

CONSTRUCTION ENDS
(BILINGUAL)

EXCAVATION
(ENGLISH & BILINGUAL)

PREPARE TO STOP

ROAD CLOSED

ROAD CLOSED
(BILINGUAL)

ROAD CLOSED

ROAD CLOSED
(BILINGUAL)

CONSTRUCTION MARKER

TURNS PROHIBITED

LEFT TURN

RIGHT TURN

PASSING ALLOWED

@

TC-47

4

TC-49

\ 4

TC-50

2

TC-51

4

WD-AG5

LOOSE
GRAVEL

®

WD-AG9

®

TC-73

SHARE
THE ROAD

TC-73S

i

PARTAGEZ
LA ROUTE

TC-73SF

i

SIDEWALK
CLOSED

i

_‘
Pl
(@]
=
o
Pl

FERME

A

RB-10

@

RB-11R

D

RB-11L

@

RB-31

&)

RB-16

GROOVED PAVEMENT

PAVEMENT DROP-OFF

UNPAVED SHOULDER

BUMP

FRESH OIL

LOOSE GRAVEL

SHARE THE ROAD

SHARE THE ROAD

SHARE THE ROAD
(FRENCH)

SIDEWALK CLOSED

SIDEWALK CLOSED
(FRENCH)

NO STRAIGHT THROUGH

NO RIGHT TURN

NO LEFT TURN

NO PASSING

NO U-TURN

&

LANE
CLOSED

—
Q
(o2}
(oo}

3

VOIE
BARREE

—
Q
[¢)]
o]
b

3

@]
m
—
(@)
[
X

>

—
¥
~
o

3

@)
m
—
o
C
X

1

—
Q
~
o
R
M

3

O
m
—
o
C
Py

t

_|
%
~
o
-
N
M

DETOUR
TC-71F

RA-2

10
ONCOMING
TRAFFIC

TC-17

ALA
CIRCULATION
VENANT EN
SENS INVERSE

TC-17F

@
e

RB-23

WB-4

BIKE LANE CLOSED

BIKE LANE CLOSED
(FRENCH)

BIKE DETOUR

BIKE DETOUR
(RIGHT VERSION)

BIKE DETOUR
(LEFT VERSION)

BIKE DETOUR
(RIGHT VERSION)

BIKE DETOUR
(LEFT VERSION)

BIKE DETOUR ENDS

BIKE DETOUR ENDS
(FRENCH)

YIELD

YIELD TO ONCOMING TRAFFIC

YIELD TO ONCOMING TRAFFIC

(FRENCH)

STOP

DO NOT ENTER

SIGNALIZED INTERSECTION

TRAFFIC LIGHT AHEAD

TC-10

30

km/h
TC-22S

2-WAY
TRAFFIC

SPEED
FINES
DOUBLE

MR-179

AMENDES
DOUBLES
POUR EXCES
DE VITESSE

MR-179F

WA-18

RB-24

' MESSAGE TRAILER MESSAGE BOARD

SEQUENTIAL ARROW BOARD

DETOUR AHEAD

REDUCED SPEED

2-WAY TRAFFIC

SPEED FINES DOUBLE

SPEED FINES DOUBLE
(FRENCH)

NO EXIT TAB

MAXIMUM SPEED
50 km/h AHEAD

MAXIMUM SPEED
70 km/h AHEAD

RAILWAY CROSSING

KEEP RIGHT

KEEP LEFT

TWO WAY TRAFFIC

MAXIMUM

50

RB-1

MAXIMUM

70

RB-1

A~
50

RB-5

A~
70

RB-5

STOP
LINE

4

RC-4-R

RB-43

R

RB-44

RB-210-R

MAXIMUM SPEED 50 km/h

MAXIMUM SPEED 70 km/h

MAXIMUM SPEED 50 km/h AHEAD
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RIGHT OR LEFT TURN ONLY

RIGHT TURN LANE
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ALL MOVEMENTS PERMITTED

LEFT LANE - MUST TURN LEFT

MIDDLE LANE - MUST GO STRAIGHT
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LEFT LANE - STRAIGHT OR LEFT TURN
RIGHT LANE - MUST TURN RIGHT

GENERAL NOTES

1.

10.

11.

12.

13.

ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE
IN ACCORDANCE WITH THE LATEST EDITION OF THE
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

CONTRACTOR TO MAINTAIN ONE LANE OF TRAFFIC ON
GRANT AVENUE AT ALL TIMES.

ALL ASPHALT PAVING TO BE COMPLETED DURING OFF
PEAK HOURS TO LIMIT TRAFFIC DISRUPTION. ANY
MODIFICATIONS TO PAVING SCHEDULE TO BE
APPROVED BY THE CONTRACT ADMINISTRATOR AND
PUBLIC WORKS PROJECT MANAGER.

THE CONTRACTOR IS ADVISED THAT MATERIAL
DELIVERIES AND CONCRETE POURS MUST OCCUR
DURING OFF PEAK HOURS IN BOTH DIRECTIONS ON
GRANT AVENUE.

PROPERLY EQUIPPED FLAG PERSONS WILL BE
REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE
INTO OR OUT OF TRAFFIC.

CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDE
STREETS UPSTREAM INTERSECTIONS DURING ASPHALT
PAVING.

CONTRACTOR TO MAINTAIN LEFT TURNS ON GRANT
AVENUE TO THE MAXIMUM EXTENT POSSIBLE. WHEN
NOT POSSIBLE, INSTALL APPLICABLE SIGNAGE.

CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE
STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY
DISRUPTION TO BE APPROVED BY THE CONTRACT
ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE
THE OWNER.

CONTRACTOR TO MAINTAIN BUS STOPS AT SHOWN
LOCATIONS. DURING STAGES 2 & 4, CONTRACTOR IS TO
PROVIDE TEMPORARY BUS PLATFORMS WITH A
NON-SLIP SURFACE AND SMOOTH TRANSITION TO
SIDEWALK AS PER FIGURE 19 OF THE MANUAL OF
TEMPORARY TRAFFIC CONTROL ON CITY STREETS AT
NO ADDITIONAL COST TO THE PROJECT.

CONTRACTOR TO MAINTAIN PEDESTRIAN CROSSINGS
AT ALL TIMES. TEMPORARY RAMPS TO BE PROVIDED IF
CROSSING IS UNDER CONSTRUCTION ON GRANT
AVENUE AND ALL SIDE STREET CROSSINGS.

DURING STAGES 2 & 4, RENEWAL OF SIDEWALKS ON THE
NORTH BOULEVARD MUST BE COMPLETED PRIOR TO
BEGINNING RENEWAL OF SIDEWALKS ON THE SOUTH
BOULEVARD, OR VICE-VERSA.

WHEN COMPLETING PAVEMENT REPAIRS IN MEDIAN
OPENINGS ON GRANT AVENUE, CONTRACTOR TO
MAINTAIN ACCESS AT EVERY SECOND MEDIAN OPENING
FOR TRAFFIC.

POSTED SPEED ON GRANT AVENUE - 50 km/hr,
CORRESPONDING DISTANCES TO BE USED FROM THE
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

CITY OF WINNIPEG

GRANT AVENUE REHABILITATION

TRAFFIC STAGING & TEMPORARY SIGNAGE
150 m E OF KENASTON BLVD TO MONTROSE ST
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