



## 735-2021 ADDENDUM 2

### PROFESSIONAL CONSULTING SERVICES FOR 2022 WATER MAIN RENEWALS - CONTRACT 10

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

ISSUED: November 19, 2021  
BY: Ryan Lucky  
TELEPHONE NO. 204 - 986-2538

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.**

---

#### **PART E – SPECIFICATIONS**

Revise E1.5 to read:

E1.5 Geotechnical Investigation

- (a) Provision for a geotechnical investigation and report for use in design of a water main crossing a railway (Midland Street water main renewal) and obtaining the associated permits/crossing agreements from CP Rail prior to construction.

Revise E2.3 to read:

E2.3 Geotechnical Monitoring and Surveying

- (a) Provision for site monitoring and surveying by a qualified geotechnical engineer during the installation of the water main under a railway (Midland Street water main renewal) as required by CP Rail standards/guidelines. This will include the costs for installation/removal of displacement monitoring pins if required by CP Rail for track displacement monitoring before, during and after construction.