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SCHEDULE 12 

LANDS, SITE(S), FACILITY(IES) 

SECTION A GENERAL 

A1. Capitalized Terms 

A1.1 Capitalized terms used in this Schedule 12 have the meanings set out in the Design 
Build Agreement, unless otherwise expressed in this Schedule 12. 

A2. Definitions 

A2.1 In this Schedule 12, the following terms have the following meanings: 

(a) “Chief Peguis Trail” means the site for the future Chief Peguis Trail expansion, 
as noted as the Construction Laydown Area in Appendix 12A. 

(b) “Communication Tower” means the City’s communication tower located within 
Construction Site Parcel B as shown in Appendix 12A Figure 2 and includes the: 

(i) structure; 

(ii) communication equipment; 

(iii) support structures;  

(iv) guy wires; and  

(v) associated air space. 

(c) “Construction Lands” means the lands in, under or on, in which the Work is to 
be performed, and includes: 

(i) Construction Site Parcel A;  

(ii) Tie-In Sites Parcel A; and 

(iii) Construction Site Parcel B; 

(d) “Construction Site Parcel A” means the area depicted in Appendix 12A, 
prescribed by the Universal Transverse Mercator coordinates on Appendix 12A 
Figure 1 – Site Plan and within WLTO Parcel A Plan 56334;  

(e) “Construction Site Parcel B” means the area depicted in Appendix 12A, 
prescribed by the Universal Transverse Mercator coordinates on Appendix 12A, 
Figure 1 – Site Plan and within WLTO pt LOT 1 plan 16344, Parcel B and C Plan 
55731; 

(f) “Construction Laydown Area” means the Chief Peguis Trail right-of-way land 
available for use for the temporary storage of equipment, materials and stockpile 
of excess soil material for the Project, as well as to provide space for work-force 
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vehicle parking, as depicted in Appendix 12A and prescribed by the Universal 
Transverse Mercator coordinates on Appendix 12A Figure 1 – Site Plan; 

(g) “Construction Stockpile and Laydown Area Parcel C” means the land 
available for use for temporary facilities and as a staging area for the Project, as 
depicted in Appendix 12A – Construction Stockpile & Laydown Area Parcel C, 
prescribed by the Universal Transverse Mercator coordinates on Appendix 12A 
Figure 1 – Site Plan and within WLTO pt LOT 1 plan 16344, Parcel B and C Plan 
55731; 

(h) “Parcel A” means Parcel A Plan 56334 WLTO; 

(i) “Staging Area Lands” means: 

(i) Construction Laydown Area; 

(ii) Construction Stockpile and Laydown Area Parcel C; and 

(iii) Staging Area Parcel A; and 

(j) “Staging Area Parcel A” means the land available for use for temporary staging 
area for the Project, as depicted in Appendix 12A – Staging Area Parcel A and 
prescribed by the Universal Transverse Mercator coordinates on Appendix 12A 
Figure 1 – Site Plan. 

(k) “Tie-in Sites Parcel A” means the land available for use for installation of piping 
and tie-ins to the Existing Infrastructure on Parcel A, as well as any upgrades 
required, as specified in Schedule 18 and 18A.  

SECTION B IDENTIFIED ENCUMBRANCES 

B1. General 

B1.1 Refer to Section D of the Design Build Agreement and Schedule 18 – Technical 
Requirements for specific details regarding Mobilization, Demobilization, access, security 
and other requirements regarding the Lands. 

B1.2 The legal description for the Lands, including status of title, is set out in Appendix 12B 
and are shown on the diagram attached as Appendix 12C. 

B1.3 This Section B describes existing encumbrances on the Lands including existing utilities, 
rights of access and rights of use and such encumbrances shall constitute Identified 
Encumbrances.  

B2. Utility Services and Easements 

B2.1 Design Builder shall take note that: 

(a) there may be electrical utility services at the Lands;  

(b) some of such utility services at the Lands may be underground services; 

(c) as of the Effective Date, there are two signed easement agreements between the 
City and Manitoba Hydro as shown in Appendix 12D. 
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B3. CPKC Railway Crossing 

B3.1 CPKC railway divides Parcel A and Construction Site Parcel B and its right-of-way is not 
included in any portion of the Lands. Section C.6.2.1 of Schedule 18 – Technical 
Requirements outlines the requirements for pipes crossing the railway. 

B3.2 The City may install a surface road crossing of CPKC railway to connect Parcel A and 
Parcel B. If the City proceeds with this work, the City may reclaim the portions of the 
Lands necessary to complete this work. 

SECTION C LANDS 

C1. Construction Site Parcel A 

C1.1 The Construction Site Parcel A forms part of the Construction Lands and will not be 
immediately available to the Design Builder. Access to this land will be subject to the 
following construction restrictions: 

(a) all Construction Commencement Conditions have been met; 

(b) in consultation with the City, inspection and construction activity shall be 
coordinated in accordance with Schedule 18 – Technical Requirements – 
Appendix 18P – Coordination Protocol. 

C1.2 Design Builder shall only access the Construction Site Parcel A from Main St. via 
Highland Ave. For clarity, this includes all Design Builder personnel vehicle traffic, 
equipment and material deliveries, material and waste removal, equipment mobilization, 
housekeeping and hospitality services. 

C1.3 Design Builder shall only install piping and utilities within Construction Site Parcel A in 
support of tie-ins required to the existing NEWPCC on Parcel A. The pipe/utility routing 
shall remain within the boundaries shown for Construction Site Parcel A so that the 
Infrastructure does not impact other NEWPCC projects. Anticipated tie-ins to Parcel A 
include: 

(a) raw sewage, phosphorus recovery effluent, flushing water, ferric chloride, primary 
sludge, fibre, and power supply. 

C1.4 The geographical limits of Construction Site Parcel A are set out in the figure shown in 
Appendix 12A with the UTM coordinates. 

C1.5 The land title legal descriptions for Construction Site Parcel A are provided in Appendix 
12B and the title plot drawing is provided in Appendix 12C. 

C2. Tie-In Sites Parcel A 

C2.1 The Tie-In Sites Parcel A forms part of the Construction Lands and will not be 
immediately available to the Design Builder. Access to this land will be subject to the 
following construction restrictions: 

(a) all Construction Commencement Conditions have been met; 
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(b) in consultation with the City, inspection and construction activity shall be 
coordinated in accordance with Schedule 18 – Technical Requirements – 
Appendix 18P – Coordination Protocol. 

C2.2 Design Builder shall only access the Tie-In Sites Parcel A from Main St. via Highland 
Ave. For clarity, this includes all Design Builder personnel vehicle traffic, equipment and 
material deliveries, material and waste removal, equipment mobilization, housekeeping 
and hospitality services. 

C2.3 Design Builder shall only install tie-ins and equipment required to the existing NEWPCC 
within Tie-In Sites Parcel A. Anticipated tie-ins to Parcel A include: 

(a) raw sewage [NTD: final location to be confirmed during Development 
Phase], phosphorus recovery effluent, flushing water [NTD: final location to be 
confirmed during Development Phase], ferric chloride, primary sludge, fibre, 
and power supply. 

(b) Anticipated equipment to be installed within this Lands as specified within 
Schedule 18A. 

C2.4 Design Builder shall install the ferric chloride, primary sludge, fibre, and power supply 
piping and utilities within the existing galleries and tunnels as identified in Appendix 12A 
Figure 3.  

C2.5 Any access to Parcel A required to complete the tie-ins that is outside of Tie-In Sites 
Parcel A shall be coordinated with the City in accordance with Schedule 18 – Technical 
Requirements – Appendix 18P – Coordination Protocol.  

C2.6 The geographical limits of Tie-In Sites Parcel A are set out in the figure shown in 
Appendix 12A Figure 3. 

C2.7 The land title legal descriptions for Tie-In Sites Parcel A are provided in Appendix 12B 
and the title plot drawing is provided in Appendix 12C. 

C3. Construction Site Parcel B 

C3.1 The Construction Site Parcel B forms part of the Construction Lands and is immediately 
available to the Design Builder without requiring an authorization in accordance with 
Schedule 18 – Technical Requirements – Appendix 18P – Coordination Protocol, subject 
to the following construction restrictions: 

(a) all Construction Commencement Conditions have been met; 

(b) in consultation with the City, inspection and construction activity involving existing 
utilities, land drainage, water mains, interceptor sewer, or any other buried 
infrastructure shall be coordinated in accordance with Schedule 18 – Technical 
Requirements – Appendix 18P – Coordination Protocol. 

C3.2 Design Builder shall only access the Construction Site Parcel B from Ferrier St.  The 
Design Builder shall have access to the Construction Laydown Area from the 
Construction Site Parcel B. For clarity, this includes all Design Builder personnel vehicle 
traffic, equipment and material deliveries, material and waste removal, equipment 
mobilization, housekeeping and hospitality services. 
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C3.3 Communication Tower must be protected by installing temporary fencing to enclose the 
entire Communication Tower footprint including the anchor cables. Fencing and gate as 
per Appendix 12A Figure 2. 

C3.4 The geographical limits of Construction Site Parcel B are set out in the figure shown in 
Appendix 12A with the UTM coordinates. 

C3.5 The land title legal descriptions for Construction Site Parcel B are provided in Appendix 
12B and the title plot drawing is provided in Appendix 12C. 

C4. Construction Stockpile and Laydown Area Parcel C 

C4.1 The Construction Stockpile and Laydown Area Parcel C forms part of the Staging Area 
Lands and is immediately available as of the Effective Date to the Design Builder without 
requiring an authorization in accordance with Schedule 18 – Technical Requirements – 
Appendix 18P – Coordination Protocol. 

C4.2 The Construction Stockpile and Laydown Area Parcel C is to be the primary location for 
storage of equipment and materials for the Project, as well as temporary construction 
facilities including Design Builder’s and City’s site office trailers. 

C4.3 The Construction Stockpile and Laydown Area Parcel C will also have a land drainage 
pond installed by the City. [location and sizing NTD] 

C4.4 The Construction Stockpile and Laydown Area Parcel C are subject to the following 
restrictions: 

(a) access and egress shall be from Ferrier St.;  

(b) No permanent above-ground structures or sub-surface modifications shall be 
allowed. 

C4.5 The geographical limits of the Construction Stockpile and Laydown Area Parcel C are set 
out in the figure shown in Appendix 12A with the UTM coordinates. 

C4.6 The land title legal descriptions for the Construction Stockpile and Laydown Area Parcel 
C are provided in Appendix 12B and the title plot drawing is provided in Appendix 12B. 

C5. Construction Laydown Area  

C5.1 The Construction Laydown Area forms part of the Staging Area Lands and is 
immediately available as of the Effective Date to the Design Builder without requiring an 
authorization in accordance with Schedule 18 – Technical Requirements – Appendix 18P 
– Coordination Protocol. 

C5.2 The Construction Laydown Area is an additional location for the temporary storage of 
equipment, materials and stockpile of excess soil material for the Project. This area may 
also be used to provide work-force vehicle parking.  

C5.3 As this area is within the existing Chief Peguis Trail right-of-way, Design Builder shall 
vacate the Construction Laydown Area if given notice from the City that construction of 
Chief Pequis Trail will commence. Design Builder shall vacate the Construction Laydown 
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Area within [90] days of such notice. The City will not be responsible for any costs 
related to Design Builder vacating the Construction Laydown Area. 

C5.4 The Construction Laydown Area is subject to the following restrictions: 

(a) access and egress shall be from Construction Stockpile and Laydown Area 
Parcel C and/or Construction Site Parcel B;  

(b) No permanent above-ground structures or sub-surface modifications allowed; 

C5.5 The geographical limits of the Construction Laydown Area is set out in Appendix 12A 
including UTM coordinates. 

C5.6 The land title legal descriptions for the Construction Laydown Area is provided in 
Appendix 12B and the title plot drawing is provided in Appendix 12C. 

C6. Staging Area Parcel A 

C6.1 The Staging Area Parcel A forms part of the Staging Area Lands and is immediately 
available as of the Effective Date to the Design Builder without requiring an authorization 
in accordance with Schedule 18 – Technical Requirements – Appendix 18P – 
Coordination Protocol. 

C6.2 The Staging Area Parcel A is an additional location for the temporary storage of 
equipment and materials for the Project as required for construction on Parcel A.  

C6.3 The Staging Area Parcel A is subject to the following restrictions: 

(a) no permanent above-ground structures or sub-surface modifications allowed. 

C6.4 Design Builder shall only access the Staging Area Parcel A from Main St. via Highland 
Ave. For clarity, this includes all Design Builder personnel vehicle traffic, equipment and 
material deliveries, material and waste removal, equipment mobilization, housekeeping 
and hospitality services. Note that there is no road crossing of the CPKC railway from 
Parcel B. 

C6.5 The geographical limits of Staging Area Parcel A are set out in the figure shown in 
Appendix 12A and the UTM coordinates. 

C6.6 The land title legal descriptions for the Staging Area Parcel A are provided in Appendix 
12B and the title plot drawing is provided in Appendix 12C. 
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Schedule 12 
Appendix 12B – Legal Description of Lands 
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Appendix 12C – Title Plot Drawings for Lands 





RFP No. 779-2021B  DBA Schedule 12D– Lands, Site(s), Facility(ies)  
The City of Winnipeg  Version 1 December 2023 
NEWPCC Upgrade: Biosolids Facilities   

Schedule 12 
Appendix 12D – Easements 

 













Document Review
Registration # Type New Titles

5305719/1 Easement

Notes

1 2021-6-21 Amanda Jankowski Plan 68501


















	SECTION A General
	A1. Capitalized Terms
	A1.1 Capitalized terms used in this Schedule 12 have the meanings set out in the Design Build Agreement, unless otherwise expressed in this Schedule 12.

	A2. Definitions
	A2.1 In this Schedule 12, the following terms have the following meanings:


	SECTION B Identified Encumbrances
	B1. General
	B1.1 Refer to Section D of the Design Build Agreement and Schedule 18 – Technical Requirements for specific details regarding Mobilization, Demobilization, access, security and other requirements regarding the Lands.
	B1.2 The legal description for the Lands, including status of title, is set out in Appendix 12B and are shown on the diagram attached as Appendix 12C.
	B1.3 This Section B describes existing encumbrances on the Lands including existing utilities, rights of access and rights of use and such encumbrances shall constitute Identified Encumbrances.

	B2. Utility Services and Easements
	B2.1 Design Builder shall take note that:

	B3. CPKC Railway Crossing
	B3.1 CPKC railway divides Parcel A and Construction Site Parcel B and its right-of-way is not included in any portion of the Lands. Section C.6.2.1 of Schedule 18 – Technical Requirements outlines the requirements for pipes crossing the railway.
	B3.2 The City may install a surface road crossing of CPKC railway to connect Parcel A and Parcel B. If the City proceeds with this work, the City may reclaim the portions of the Lands necessary to complete this work.


	SECTION C Lands
	C1. Construction Site Parcel A
	C1.1 The Construction Site Parcel A forms part of the Construction Lands and will not be immediately available to the Design Builder. Access to this land will be subject to the following construction restrictions:
	C1.2 Design Builder shall only access the Construction Site Parcel A from Main St. via Highland Ave. For clarity, this includes all Design Builder personnel vehicle traffic, equipment and material deliveries, material and waste removal, equipment mobi...
	C1.3 Design Builder shall only install piping and utilities within Construction Site Parcel A in support of tie-ins required to the existing NEWPCC on Parcel A. The pipe/utility routing shall remain within the boundaries shown for Construction Site Pa...
	C1.4 The geographical limits of Construction Site Parcel A are set out in the figure shown in Appendix 12A with the UTM coordinates.
	C1.5 The land title legal descriptions for Construction Site Parcel A are provided in Appendix 12B and the title plot drawing is provided in Appendix 12C.

	C2. Tie-In Sites Parcel A
	C2.1 The Tie-In Sites Parcel A forms part of the Construction Lands and will not be immediately available to the Design Builder. Access to this land will be subject to the following construction restrictions:
	C2.2 Design Builder shall only access the Tie-In Sites Parcel A from Main St. via Highland Ave. For clarity, this includes all Design Builder personnel vehicle traffic, equipment and material deliveries, material and waste removal, equipment mobilizat...
	C2.3 Design Builder shall only install tie-ins and equipment required to the existing NEWPCC within Tie-In Sites Parcel A. Anticipated tie-ins to Parcel A include:
	C2.4 Design Builder shall install the ferric chloride, primary sludge, fibre, and power supply piping and utilities within the existing galleries and tunnels as identified in Appendix 12A Figure 3.
	C2.5 Any access to Parcel A required to complete the tie-ins that is outside of Tie-In Sites Parcel A shall be coordinated with the City in accordance with Schedule 18 – Technical Requirements – Appendix 18P – Coordination Protocol.
	C2.6 The geographical limits of Tie-In Sites Parcel A are set out in the figure shown in Appendix 12A Figure 3.
	C2.7 The land title legal descriptions for Tie-In Sites Parcel A are provided in Appendix 12B and the title plot drawing is provided in Appendix 12C.

	C3. Construction Site Parcel B
	C3.1 The Construction Site Parcel B forms part of the Construction Lands and is immediately available to the Design Builder without requiring an authorization in accordance with Schedule 18 – Technical Requirements – Appendix 18P – Coordination Protoc...
	C3.2 Design Builder shall only access the Construction Site Parcel B from Ferrier St.  The Design Builder shall have access to the Construction Laydown Area from the Construction Site Parcel B. For clarity, this includes all Design Builder personnel v...
	C3.3 Communication Tower must be protected by installing temporary fencing to enclose the entire Communication Tower footprint including the anchor cables. Fencing and gate as per Appendix 12A Figure 2.
	C3.4 The geographical limits of Construction Site Parcel B are set out in the figure shown in Appendix 12A with the UTM coordinates.
	C3.5 The land title legal descriptions for Construction Site Parcel B are provided in Appendix 12B and the title plot drawing is provided in Appendix 12C.

	C4. Construction Stockpile and Laydown Area Parcel C
	C4.1 The Construction Stockpile and Laydown Area Parcel C forms part of the Staging Area Lands and is immediately available as of the Effective Date to the Design Builder without requiring an authorization in accordance with Schedule 18 – Technical Re...
	C4.2 The Construction Stockpile and Laydown Area Parcel C is to be the primary location for storage of equipment and materials for the Project, as well as temporary construction facilities including Design Builder’s and City’s site office trailers.
	C4.3 The Construction Stockpile and Laydown Area Parcel C will also have a land drainage pond installed by the City. [location and sizing NTD]
	C4.4 The Construction Stockpile and Laydown Area Parcel C are subject to the following restrictions:
	C4.5 The geographical limits of the Construction Stockpile and Laydown Area Parcel C are set out in the figure shown in Appendix 12A with the UTM coordinates.
	C4.6 The land title legal descriptions for the Construction Stockpile and Laydown Area Parcel C are provided in Appendix 12B and the title plot drawing is provided in Appendix 12B.

	C5. Construction Laydown Area
	C5.1 The Construction Laydown Area forms part of the Staging Area Lands and is immediately available as of the Effective Date to the Design Builder without requiring an authorization in accordance with Schedule 18 – Technical Requirements – Appendix 1...
	C5.2 The Construction Laydown Area is an additional location for the temporary storage of equipment, materials and stockpile of excess soil material for the Project. This area may also be used to provide work-force vehicle parking.
	C5.3 As this area is within the existing Chief Peguis Trail right-of-way, Design Builder shall vacate the Construction Laydown Area if given notice from the City that construction of Chief Pequis Trail will commence. Design Builder shall vacate the Co...
	C5.4 The Construction Laydown Area is subject to the following restrictions:
	C5.5 The geographical limits of the Construction Laydown Area is set out in Appendix 12A including UTM coordinates.
	C5.6 The land title legal descriptions for the Construction Laydown Area is provided in Appendix 12B and the title plot drawing is provided in Appendix 12C.

	C6. Staging Area Parcel A
	C6.1 The Staging Area Parcel A forms part of the Staging Area Lands and is immediately available as of the Effective Date to the Design Builder without requiring an authorization in accordance with Schedule 18 – Technical Requirements – Appendix 18P –...
	C6.2 The Staging Area Parcel A is an additional location for the temporary storage of equipment and materials for the Project as required for construction on Parcel A.
	C6.3 The Staging Area Parcel A is subject to the following restrictions:
	C6.4 Design Builder shall only access the Staging Area Parcel A from Main St. via Highland Ave. For clarity, this includes all Design Builder personnel vehicle traffic, equipment and material deliveries, material and waste removal, equipment mobilizat...
	C6.5 The geographical limits of Staging Area Parcel A are set out in the figure shown in Appendix 12A and the UTM coordinates.
	C6.6 The land title legal descriptions for the Staging Area Parcel A are provided in Appendix 12B and the title plot drawing is provided in Appendix 12C.


	Appendix 12A Figure 1.PDF
	Sheets and Views
	Overall Site - Construction Areas





