



THE CITY OF WINNIPEG



PUBLIC WORKS DEPARTMENT

ENGINEERING DIVISION

2022 LOCAL STREET RENEWALS

WATERFORD AVENUE, GERARD STREET, OAKENWALD AVENUE AND VARIOUS OTHER LOCATIONS

PAVEMENT REHABILITATION
TENDER NO. 884-2021



DRAWING NO.

DESCRIPTION

884-2021_Drawing_211-12618-00-01-RB	GERARD STREET	ALLEY TO RIVER AVE	MINOR REHABILITATION	STA. 0+99.42 TO STA. 2+25.92
884-2021_Drawing_211-12618-00-02-RB	OAKENWALD AVENUE	WICKLOW ST TO POINT RD	ASPHALT REHABILITATION	STA. 0+93.90 TO STA. 1+85
884-2021_Drawing_211-12618-00-03-RB	OAKENWALD AVENUE	WICKLOW ST TO POINT RD	ASPHALT REHABILITATION	STA. 1+85 TO STA. 3+15
884-2021_Drawing_211-12618-00-04-RB	OAKENWALD AVENUE	WICKLOW ST TO POINT RD	ASPHALT REHABILITATION	STA. 3+15 TO STA. 4+20
884-2021_Drawing_211-12618-00-05-RB	OAKENWALD AVENUE	WICKLOW ST TO POINT RD	ASPHALT REHABILITATION	STA. 4+20 TO STA. 5+40
884-2021_Drawing_211-12618-00-06-RB	OAKENWALD AVENUE	WICKLOW ST TO POINT RD	ASPHALT REHABILITATION	STA. 5+40 TO STA. 6+25.21
884-2021_Drawing_211-12618-00-07-RB	ROSLYN ROAD	NASSAU ST N TO OSBORNE ST	MINOR REHABILITATION	STA. 0+74.85 TO STA. 1+65
884-2021_Drawing_211-12618-00-08-RB	ROSLYN ROAD	NASSAU ST N TO OSBORNE ST	MINOR REHABILITATION	STA. 1+65 TO STA. 2+60
884-2021_Drawing_211-12618-00-09-RB	ROSLYN ROAD	NASSAU ST N TO OSBORNE ST	MINOR REHABILITATION	STA. 2+60 TO STA. 3+45.35
884-2021_Drawing_211-12618-00-10-RB	WARDLAW AVE	OSBORNE ST TO SCOTT ST	MAJOR REHABILITATION	STA. 0+97.42 TO STA. 1+90
884-2021_Drawing_211-12618-00-11-RB	WARDLAW AVE	OSBORNE ST TO SCOTT ST	MAJOR REHABILITATION	STA. 1+90 TO STA. 2+85
884-2021_Drawing_211-12618-00-12-RB	WARDLAW AVE	OSBORNE ST TO SCOTT ST	MAJOR REHABILITATION	STA. 2+85 TO STA. 3+80
884-2021_Drawing_211-12618-00-13-RB	WARDLAW AVE	SCOTT ST TO DONALD ST	MAJOR REHABILITATION	STA. 0+80.09 TO STA. 1+80
884-2021_Drawing_211-12618-00-14-RB	WARDLAW AVE	SCOTT ST TO DONALD ST	MAJOR REHABILITATION	STA. 1+80 TO STA. 2+82.5
884-2021_Drawing_211-12618-00-15-RB	WATERFORD AVENUE	PEMBINA HWY TO LYON ST	ASPHALT RECONSTRUCTION	STA. 0+94.90 TO STA. 2+10
884-2021_Drawing_211-12618-00-16-RB	WATERFORD AVENUE	PEMBINA HWY TO LYON ST	ASPHALT RECONSTRUCTION	STA. 2+10 TO STA. 3+22.5
884-2021_Drawing_211-12618-00-17-RB	WATERFORD AVENUE	PEMBINA HWY TO LYON ST	ASPHALT RECONSTRUCTION	STA. 3+22.5 TO STA. 4+35
884-2021_Drawing_211-12618-00-18-RB	WATERFORD AVENUE	PEMBINA HWY TO LYON ST	ASPHALT RECONSTRUCTION	STA. 5+45 TO STA. 4+35
884-2021_Drawing_211-12618-00-19-RB	WATERFORD AVENUE	PEMBINA HWY TO LYON ST	ASPHALT RECONSTRUCTION	STA. 5+45 TO STA. 6+60
884-2021_Drawing_211-12618-00-20-RB	WATERFORD AVENUE	PEMBINA HWY TO LYON ST	ASPHALT RECONSTRUCTION	STA. 6+60 TO STA. 7+67.85
884-2021_Drawing_211-12618-00-21-RB	JARVIS AVE/DUFFERIN AVE ALLEY	JARVIS AVE TO DUFFERIN AVE	CONCRETE RECONSTRUCTION	STA. 1+32.86 TO STA. 2+06.48



WSP Canada Inc.
1600 Buffalo Place
Winnipeg, MB R3T 6B8
t. 204.477.6650
f. 204.474.2864
www.wsp.com



FOR TENDER PURPOSES ONLY
NOT FOR CONSTRUCTION

RELEASE FOR CONSTRUCTION BY:

STREET PROJECT COORDINATOR

DATE