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1. CONTRACTOR TO ERECT DESIGNATED CONSTRUCTION ZONE SIGNAGE : S l a n l ‘ TR
AT WORK AREA LIMITS. ALL SIGNAGE TO BE IN ACCORDANCE WITH THE TRAFFIC FLOW \ . PUBLI C WORK S DEPARTMENT
LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON 500 - 311 Portage Avenue, Winnipeg MB Canada '

il 0 S hortage | Winnipeg ENGINEERING DIVISION

NOTE:

NUMBER AND SPACING OF POLYPOSTS AND TC-63 BARREL TO BE AS PER

THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS FOR TC-63 BARRELS = CHECKED
ALL CLOSED LANES AND TAPERS. | K. RAE BY

CONTRACTOR TO DETERMINE EQUIPMENT STAGING AREA, SUBJECT TO TC-64A LIGHT BARRICADE

2023 BRIDGE MAINTENANCE
APPROVAL BY THE CONTRACT ADMINISTRATOR. . Certificate of Authorization APPROVED

CONTRACTOR SHALL CONTACT AND COORDINATE AND ACQUIRE BUS STOP V. KOMLENOVIC ——— CAD FILE DRAWING NUMBER
PERMIT/APPROVAL WITH WINNIPEG PARKING AUTHORITY AND WINNIPEG - BY NORWOOD AND MAIN STREET 5B BRIDGE DECK REHABILITATIONS b103-23-02 b104-23-02.dwi
TRANSIT. CLOSED LANE Stantec Consulting Ltd. 2023-02-06 — -awg

CONTRACTOR SHALL MAINTAIN ALL SIDEWALKS AND PROVIDE HOR. SCALE: 1:1100 RELEASED FOR STAGING AND TRAFFIC CONTROL
TEMPORARY ROUTES WERE REQUIRED, SUBJECT TO APPROVAL BY No. 1301 CONSTRUCTION: CITY DRAWING NUMBER
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