



176-2022 ADDENDUM 1

SUPPLY AND DELIVERY OF LIQUID FERRIC CHLORIDE

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: August 29, 2022
BY: Matthew Klowak, C.E.T.
TELEPHONE NO. 204 805-3313

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 176-2022 Form B: Prices with 176-2022 Addendum 1- Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Revised quantity from 935,000 kg of liquid ferric chloride to 770,000 kg of liquid ferric chloride.

Added MRST extra.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D2.1.1 to read: The City may negotiate the extension option with the Contractor within **one hundred and eighty (180)** Calendar Days prior to the expiry date of the Contract. The City shall incur no liability to the Contractor as a result of such negotiations.
- Revise: D2.2.2 to read: Notwithstanding C10, Unit Price of Item #1 **may** be negotiated and by mutual agreement of the parties adjusted on July 1st.
- Revise: D2.3 to read: The major components of the Work are as follows:
- (a) the supply and delivery of **770,000 kg/Fe** of liquid ferric chloride to the North End Water Pollution Control Centre (NEWPCC) by rail tank car.