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NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST

EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES

AT ALL TIMES UNLESS  NOTED BY THE CONTRACT ADMINISTRATOR. ANY DISRUPTION TO BE

APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY CONSTRUCTION

VEHICLES INTO OR OUT OF TRAFFIC.

4. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS

RESPONSIBLE FOR TRAFFIC CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH

INCLUDES POSTING PARKING RESTRICTIONS FOR CONSTRUCTION ACCESS.

5. TYPICAL SPACING BETWEEN POLYPOSTS IS 9.0m.
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