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PART D – SUPPLEMENTAL CONDITIONS 

Revise: E17.3 to read: Further to D17.1 and D17.2, commencement of the Work shall be at the discretion of the 
Contractor provided that commencement date will allow the achievement of Substantial 
Performance of the work in accordance with D18 and Total Performance of the Work in 
accordance with D19.  
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URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 478-8993 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2021-03-05 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


