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CONSTRUCTION NOTES

1. LIMIT OF REHABILITATION

2. REMOVE EXISTING PAVEMENT AND CONSTRUCT NEW 150mm REINFORCED
CONCRETE PAVEMENT

3. MILL EXISITNG LIP CURB AND CONSTRUCT NEW BARRIER CURB (SD-205) AND

& @ (SD-203A)
4. CONSTRUCT NEW ASPHALT OVERLAY 80mm (TYP.) TYPE 1A
5. REMOVE EXISTING AND CONSTRUCT NEW 100mm CONCRETE SIDEWALK
(SD-228A)
6. INSTALL NEW BARRIER CURB AND INLET FRAME & COVER (SD-023)
NOTE 12 (TYP.) 7. INSTALL NEW MOUNTABLE CURB FRAME & PAVING COVER (AP-015) AND
S (AP-017)
8. REGRADE EXISTING PAVING STONES
s . REGRADE EXISTING PATIO BLOCKS
0 10. REMOVE EXISTING CURB AND GUTTER AND CONSTRUCT NEW CONCRETE
CURB AND GUTTER (SD-200)
11. ADJUST EXISTING FRAME AND COVER
12. CONSTRUCT NEW 40mm LIP CURB (SD-202B) THROUGH APPROACHES
N\
GENERAL NOTES
\ A. PAVEMENT DIMENSIONS ARE TO BACK OF CURB
B. ALL CURB RADII UNDER 15.0m SHALL BE MODIFIED BARRIER (SD-203B)
h C. CURB REPLACEMENT AS DIRECTED BY CONTRACT ADMINISTRATOR
\ D. ADJUST ALL CURB STOPS AND WATER VALVES TO GRADE
E. PAVEMENT REPAIRS SHOWN ARE ONLY A REPRESENTATIVE SAMPLE OF THE
\ TENDERED QUANTITIES
AN
h PRELIMINARY
\ NOT TO BE USED FOR
\ CONSTRUCTION
A METRIC
WHOLE NUMBERS INDICATE MILLIMETERS
DECIMALIZED NUMBERS INDICATE METERS TEN DE R N O . 26-2022
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