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A. ELECTRICAL DRAWINGS DO NOT SHOW ALL EXISTING UNDERGROUND SERVICES 
ON THE SITE.  CONTRACTOR SHALL COORDINATE INSTALLATION WITH OTHER 
DIVISIONS AND CONTACT UTILITIES FOR PROPER LOCATES OF SERVICES PRIOR TO 
UNDERGROUND WORK.

B. ALL LIGHTING AND POWER CONDUCTORS SHALL BE INSTALLED BETWEEN 24" 
(MINIMUM) AND 36" (MAXIMUM) BELOW FINISHED GRADE.

C. ALL COMMUNICATIONS CONDUIT AND CABLES SHALL BE INSTALLED 36" (MINIMUM) 
BELOW FINISHED GRADE.

D. ALL CONDUCTORS FOR EXTERIOR LIGHTING AND POWER CIRCUITS SHALL BE #10 
AWG MINIMUM.

E. FOR EXTERIOR CABLING AND CONDUIT INSTALLATIONS, MAKE PROVISION FOR 
DIFFERENTIAL SETTLING OF EXTERIOR GRADE, BUILDINGS AND OTHER 
STRUCTURES AND SUPPORTS.  PROVIDE SLACK WITHIN CABLING SYSTEMS, AND 
EXPANSION FITTINGS WITHIN CONDUIT SYSTEMS.

F. REFER TO ARCHITECTURAL DRAWINGS FOR MOUNTING HEIGHTS OF EXTERIOR OR 
INTERIOR LUMINAIRES. 
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A. REFER TO ARCHITECTURAL DRAWINGS AND SPECIFICATIONS FOR PHASES OF 
DEMOLITION AND CONSTRUCTION.  COORDINATE WITH GENERAL CONTRACTOR.

B. EQUIPMENT SHUTDOWN AND THE INTERRUPTION OF ANY EXISTING SERVICES 
SHALL BE COORDINATED IN ADVANCE WITH THE OWNER AND SHALL BE KEPT TO A 
MINIMUM.

C. ALL LIFE-SAFETY SYSTEMS SHALL BE MAINTAINED AND OPERABLE AT ALL TIMES 
DURING CONSTRUCTION.

D. CONTRACTOR SHALL CONFIRM ALL EXISTING SYSTEMS TO BE IN WORKING 
CONDITION PRIOR TO CARRYING OUT MODIFICATIONS.  WHERE EXISTING SYSTEMS 
ARE NOT OPERABLE, NOTIFY THE CONSULTANT PRIOR TO CARRYING OUT WORK.

E. SITE CONFIRM ANY ELECTRICAL WITHIN AREAS OF RENOVATION REQUIRING 
RELOCATION TO ACCOMMODATE THE RENOVATION.

F. PROVIDE WIRE AND CONDUIT AS REQUIRED FOR CONTINUITY OF ANY FEEDERS OR 
BRANCH CIRCUITS ORIGINATING OUTSIDE THE DEMOLITION AREA THAT SERVES ANY 
ELECTRICAL EQUIPMENT OR DEVICES TO REMAIN AFTER DEMOLITION.  MODIFY OR 
REPLACE AS REQUIRED.

G. PROVIDE CONDUIT AND/OR COMMUNICATIONS/DATA WIRING AS NECESSARY FOR 
CONTINUITY OF ANY COMMUNICATIONS/DATA SYSTEMS ORIGINATING OUTSIDE THE 
DEMOLITION AREA THAT SERVES ANY COMMUNICATIONS/DATA EQUIPMENT OR 
DEVICES TO REMAIN AFTER DEMOLITION.  MODIFY OR REPLACE AS REQUIRED.

H. PROVIDE BLANK COVER PLATES OVER ALL EXISTING UNUSED OPENINGS.

I. DRAWING RECORDS OF THE EXISTING FLOOR PLANS HAVE BEEN COMPILED FROM 
INFORMATION SUBMITTED BY THE OWNER AND FROM SITE OBSERVATIONS AS 
NOTED BY THE CONSULTANT.  THE ACCURACY OF THESE DRAWING RECORDS IS 
LIMITED TO THE EXTENT OF KNOWN CONSTRUCTION INFORMATION.

J. DEMOLISH ALL ELECTRICAL DEVICES IN WALLS, FLOORS OR CEILINGS TO BE 
DEMOLISHED.  CONFIRM EXTENT OF DEMOLITION WITH ALL DISCIPLINE DRAWINGS.  
REROUTE/EXTEND/RE-FEED EXISTING ELECTRICAL AS REQUIRED TO MAINTAIN 
EXISTING SYSTEMS NOT INDICATED TO BE REMOVED.

K. WHERE BRANCH CIRCUIT BREAKERS ARE REMOVED, PROVIDE FILLER PLATES FOR 
BREAKER SPACES.

L. CIRCUIT BREAKERS SHALL MATCH EXISTING.  CONFIRM SHORT CIRCUIT RATING AND 
TYPE ON SITE, PRIOR TO FINALIZING PRICING.

M. PROVIDE NEW TYPEWRITTEN PANEL DIRECTORIES TO ACCOMMODATE UPDATED 
CIRCUITING.  NEW BREAKERS IN DISTRIBUTION PANELS SHALL BE LABELLED USING 
LAMACOIDS.

N. WIRING SHALL BE CONCEALED WHERE POSSIBLE.  UTILIZE ACCESSIBLE CEILING 
SPACE TO RUN NEW WIRING AS REQUIRED AND FISH INTO WALLS/MILLWORK.

O. DEMOLISH ALL REDUNDANT DEVICES & EQUIPMENT INCLUDING BUT NOT LIMITED TO 
ASSOCIATED SWITCHES, DISCONNECTS, WIRING AND CONDUIT.
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1083 AUTUMNWOOD DRIVE

ELECTRICAL SITE
DEMOLITION PLAN

KEY NOTES
1 DISCONNECT UTILITY SERVICES FROM BUILDINGS TO BE DEMOLISHED.  COORDINATE

WITH UTILITY FOR REMOVAL OF OVERHEAD AND UNDERGROUND SERVICES INCLUDING
UTILITY POLES.

2 REPLACE EXISTING UNDERGROUND CABLING TO LIFT STATION EQUIPMENT PRIOR TO
DEMOLITION OF EXISTING CABLING.  REFER TO SITE AND SINGLE LINE DRAWINGS.
COORDINATE ALL WORK, SCHEDULING, AND CUTOVER OF SERVICES WITH CITY OF
WINNIPEG.

3 DEMOLISH EXISTING SITE ELECTRICAL AS INDICATED. DEMOLISH UNDERGROUND WIRE
AND CONDUIT TO SOURCE.

4 DEMOLISH ALL ELECTRICAL IN EXISTING LIBRARY AND FIRE STATION THROUGHOUT.
5 COORDINATE THE EXTENT OF DEMOLITION OF ABANDONED CONDUIT WITH UTILITIES.
6 EXISTING HYDRO METER TO REMAIN.
7 POLE MOUNTED STREET LIGHT TO BE RELOCATED. REFER TO ARCHITECTURAL FOR

NEW LOCATION.

ED1.1 SCALE:  1 : 200

1 SITE PLAN - ELECTRICAL DEMOLITION
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