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DURING MILLING AND ASPHALT OPERATIONS f
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TRAFFIC SIGNAGE & STAGING

TC-2 ROADWORK <ﬁ>
N

RB-11 (L/R) TURN PROHIBITED ,
(LR) Q) R®

RB 21 (L/R) ONE-WAY SIGN [ e I <G—|

RB 22 WRONG WAY SIGN

ROAD CLOSED BARRICADE A=
BARRICADE e
POLY POST o ﬂ NOTES:
1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
TRAFEIC LANE DIRECTION — REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS
O 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS
/53/ ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN
CONSTRUCTION AREA 1 Q ACCESS ON ONE SIDE AT ALL TIMES.
43\ 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME WITH TRAFFIC TO BE
Ve MAINTAINED IN BOTH DIRECTIONS. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC
) 0’9 WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
©, 7 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
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Winnipde ~ PUBLIC WORKS DEPARTMENT

PHASE I - STAGE VI CITY DRAWING NUMBER

SE-22-110
WESTBOUND PAVILION CRESCENT, SOUTH LANE SHEET 31 OF 34
FROM STA. 3+05 TO ZOO DRIVE AND

SOUTHBOUND ZOO DRIVE, EAST LANE

ENGINEERING DIVISION FROM PAVILION CRESCENT TO STA. 5+40 7
TECHNOLOGY SERVICES BRANCH
106 - 1155 PACIFIC AVE TEMPORARY TRAFFIC SIGNAGE & STAGING
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