



802-2022 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR MCLEOD CREEK DRAINAGE IMPROVEMENTS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: October 27,2022
BY: Jurgen Friesen
TELEPHONE NO. 204 986-8063

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B8.1 to read: The Proposal shall include a fixed fee for B8.1(a) , B8.1(b) and B8.1(e). The Proposal shall include a time-based rate fee for B8.1(c) and B8.1(d). B8.1(b) based on an AACE Class 4 estimated construction amount of 3.1 million dollar tendered in 1 contract. B8.1(c) and B8.1(d) based on an estimated construction duration of 120 working days.

- (a) Preliminary Design Services;
- (b) Detailed Design, Drawings and Specification Development;
- (c) Contract Administration and Construction Services – Non-Resident Services;
- (d) Contract Administration and Construction Services –Resident Services; and
- (e) Post Construction Services.

Delete: B8.2.

Add: B8.9 The Fee Proposal shall include an allowance of \$15,000.00 for costs related to Underground Structures and Material Testing.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D3.7 to read: To address the deficient existing level of service for the McLeod Creek Land Drainage System , the City of Winnipeg Water and Waste Department prefers the “Long Term Servicing Solution “ of “Option 2 – Scenario 2”- Oversize 1, as recommended in the report- See Appendix “A”.

Revise: D7 to read Detailed Design , Drawings and Specification Development

Revise D7.1(d) to read Preparation and supply of digital pdfs of detailed engineering drawings, specifications and contract documents consistent with the standards and guidelines of the City, securing review of acceptance by the City.

Revise: D8 to read Contract Administration and Construction Services

Revise: D9 to read Post Construction Services