



895-2022 ADDENDUM 1

ST. MARY'S ROAD LONG TERM RIVERBANK STABILITY IMPROVEMENT WORKS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: December 15, 2022
BY: Bruno Pierre Arpin, P.Eng
TELEPHONE NO. 204 896-1209

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART E – SPECIFICATIONS

Revise: E1.4 to read:

The following are applicable to the Work:

<u>Drawing No.</u>	<u>Drawing Name/Title</u>
--------------------	---------------------------

GENERAL

RW753-22-01-R2	Cover Sheet
RW753-22-02-R2	Existing Conditions Plan and Sections
RW753-22-03-R2	Excavation and Fill Plan
RW753-22-04-R2	Sections
RW753-22-05-R2	Work Sequence
RW753-22-06	Sidewalk Repair Plan and Sections
RW753-22-07	Erosion Control Measures

LANDSCAPE WORKS

RW753-22-08	Landscape Plan
RW753-22-09	Landscape Details

DRAWINGS

Replace: 895-2022 _Drawing_RW753-22-01-R1 with 895-2022 _Addendum_1 Drawing_RW753-22-01-R1

895-2022 _Drawing_RW753-22-02-R1 with 895-2022 _Addendum_1 Drawing_RW753-22-02-R1-R1

895-2022 _Drawing_RW753-22-03-R1 with 895-2022 _Addendum_1 Drawing_RW753-22-03-R1-R1

895-2022 _Drawing_RW753-22-04-R1 with 895-2022 _Addendum_1 Drawing_RW753-22-04-R1-R1

895-2022 _Drawing_ RW753-22-05-R1 with 895-2022 _Addendum_1 Drawing_RW753-22-05-R1-R1

APPENDICES

Replace: 895-2022 _Appendix B with 895-2022 _Addendum_1-Appendix_B

Replace: 895-2022 _Appendix D with 895-2022 _Addendum_1-Appendix_D