


THE CITY OF WINNIPEG BID OPPORTUNITY NO. 895-2022 St. Mary's Road Riverbank Stability Improvement Work



CONTACT "CLICK BEFORE YOU DIG MANITOBA" AT

CICKBEFORE YOU DIG MB.COM

THREE FULL WORKING DAYS

PRIOR TO CONSTRUCTION FOR LOCATION OF EXISTING WATER, WASTEWATER AND LAND DRAINAGE UTILITIES

PUBLIC WORKS APPROVAL CONDITIONAL TO THE FOLLOWING

Pavement Cuts on Regional Streets

Public Works requires all street cut permit applicants or their agents to restore their own hard surface cuts made on Regional/P1 streets no later than 72 hours after completion of any utility repair or installation activity. Cuts made November 1 – April 30 shall be restored by June 30 of next year. Only contractors who are licensed under the Streets By-law and hold a valid Restoration Contractor License are permitted to restore hard surface cuts in the Right-of-Way, subject to the Streets By-law 1481/77 and the latest Street Cuts Manual.

&

All pavement restorations shall adhere to the Pavement Restoration Guidelines in the latest Street Cut Manual. For any License related questions please contact:

Alex Tarasov, C.E.T.


City of Winnipeg, Public Works Department Engineering Division, Technology Services Branch 1155 Pacific Avenue Winnipeg, Manitoba, Canada R3E 3P1

Phone: (204) 794-4354

E-mail: otarasov@winnipeg.ca

https://winnipeg.ca/publicworks/permitsApprovals/cutRestorations/contractors.stm

LOCATIONS OF UNDERGROUND STRUCTURES AS
SHOWN ARE BASED ON THE BEST INFORMATION
AVAILABLE. BUT NO GUARANTEE IS GIVEN THAT
ALL EXISTING UTILITIES ARE SHOWN OR THAT
THE GIVEN LOCATIONS ARE EXACT.
CONFIRMATION OF EXISTENCE AND EXACT
LOCATION OF ALL SERVICES MUST BE OBTAINED
FROM THE INDIVIDUAL UTILITIES BEFORE
PROCEEDING WITH CONSTRUCTION



Excavation Permits
Required
Prior to Construction

LIST OF DRAWINGS

	SHEET NO.	CITY DRAWING NO.	CONSULTANT DRAWING NO.	DESCRIPTION
	GENERAL:			
\bigwedge	1	RW753-22-01 R1	GE-01	COVER SHEET
1	2	RW753-22-02 R1	GE-02	EXISTING CONDITIONS PLAN AND SECTIONS
1	3	RW753-22-03 R1	GE-03	EXCAVATION AND FILL PLAN
1	4	RW753-22-04 R1	GE-04	SECTIONS
\triangle	5	RW753-22-05 R1	GE-05	WORK SEQUENCE
	6	RW753-22-06	GE-06	SIDEWALK REPAIR PLAN AND SECTIONS
	7	RW753-22-07	GE-07	EROSION CONTROL MEASURES
	8	RW753-22-08	L-01	LANDSCAPE PLAN
	9	RW753-22-09	L-02	LANDSCAPE DETAILS

ISSUED WITH ADDENDUM NO. 1

PROJECT SITE

