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FROM 0.0m TO 0.5m
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ASSET #MH00007157
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ASSET #CL00007131
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THAT THE GIVEN LOCATIONS ARE EXACT.

BEFORE PROCEEDING WITH CONSTRUCTION.
OBTAINED FROM THE INDIVIDUAL UTILITIES
LOCATION OF ALL SERVICES MUST BE
CONFIRMATION OF EXISTENCE AND EXACT

SUPR. U/G STRUCTURES

THAT ALL EXISTING UTILITIES ARE SHOWN OR
AVAILABLE. BUT NO GUARANTEE IS GIVEN
SHOWN ARE BASED ON THE BEST INFORMATION
LOCATION OF UNDERGROUND STRUCTURES AS

UNDERGROUND STRUCTURES
LOCATION APPROVEDLDS/WWS
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HYDRO/STREET LIGHT
MTS/SHAW LEGEND - PLANEXISTING PROPOSED

ASPHALT

H

L

TREE

UTILITY BOX
UTILITY MAN HOLE

SUBMIT FOR PLAN APPROVAL1. T.G.23/01/31

CONCRETE SIDEWALK

WHOLE NUMBERS INDICATE MILLIMETERS
METRIC

DECIMALIZED NUMBERS INDICATE METERS

3.

1.
CONSTRUCTION NOTES

PAVEMENT DIMENSIONS ARE TO BACK OF CURB

E.

D.
C.
B.
A.

F.

G.

GENERAL NOTES

ALL CURB RADII UNDER 15.0m SHALL BE MODIFIED
CURB REPLACEMENT AS DIRECTED BY CONTRACT ADMINISTRATOR
INSTALL DETECTABLE WARNING TILES AS DIRECTED BY CONTRACT
ADMINISTRATOR (CW 3326)
PAVEMENT REPAIRS SHOWN ARE ONLY A REPRESENTATIVE SAMPLE OF THE
TENDERED QUANTITIES
ASPHALT TIE-INS ON APPROACHES TO BE DETERMINED IN THE FIELD BY THE
CONTRACT ADMINISTRATOR
ADJUST WATER VALVES, HYDRANT ASSEMBLIES AND WATER SERVICE
SHUT-OFF VALVES TO GRADE IF REQUIRED
CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES / SERVICES IN
THE FIELD PRIOR TO CONSTRUCTION

H.

REMOVE EXISTING PAVEMENT AND CONSTRUCT NEW 150mm REINFORCED
CONCRETE PAVEMENT

REMOVE EXISTING ASPHALT

REMOVE EXISTING CURB AND CONSTRUCT NEW BARRIER CURB (SD-205)4.
INSTALL NEW CATCH PIT WITH CURB AND GUTTER INLET FRAME (SD-023), AND
CONNECT TO EXISTING CATCH BASIN WITH 250mm PVC PIPE AS PER CW 2130

5.

6. CONSTRUCT NEW 100mm CONCRETE SIDEWALK (SD-228A)

2. CONSTRUCT NEW ASPHALT OVERLAY (+/- 80mm)

7. RENEW EXISTING 100mm CONCRETE SIDEWALK (SD-228A)
8. CONSTRUCT NEW CURB RAMP (SD-229E)
9.

INSTALL LIFTER RING AND MATCH TO GRADE10.
INSTALL NEW FRAME AND SOLID COVER (AP-006, AP-007)

CONSTRUCT NEW MODIFIED BARRIER CURB (SD-203B)11.
GRIND TREE STUMPS12.
REMOVE EXISTING APPROACH AND CONSTRUCT NEW 200mm  REINFORCED
CONCRETE APPROACH

13.

RENEW EXISTING ASPHALT WALK14.
ABANDON EXISTING CATCH PIT AS PER CW 213015.
ABANDON EXISTING CURB INLET AS PER CW 213016.

CONCRETE REHABILITATION WITH ASPHALT OVERLAY
AND ASSOCIATED WORKS

TOFROM

CHURCH AVENUE
BUNTING STREET

TOFROM INKSTER BOULEVARD

2023 LOCAL STREET RENEWAL PROGRAM

FENCE ISSUED FOR TENDER2. M.F.23/03/07

FOR TENDER PURPOSES ONLY
NOT FOR CONSTRUCTION
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