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DEMOLITION DRAWING LEGEND

" TURTLE ISLAND

RECREATION CENTRE

EXISTING DOORS

/O

EXISTING DOORS TO BE REMOVED

EXISTING WALLS

EXISTING WALLS TO BE REMOVED

EXISTING LIGHTS TO BE REMOVED

DEMOLITION DRAWING NOTE

DENOTES AREA/ ITEM NOT IN CONTRACT

DEMOLITION NOTES

n CONTRACTOR TO REMQOVE PORTION OF EXISTING WALL AS SHOWN TO U/S OF
STEEL BEAM SUPPORTING MEZZANINE. PATCH AND MAKE GOOD ADJOINING
WALLS, FLOOR, AND CEILING TO RECEIVE NEW CONSTRUCTION AND FINISHES.

(2 CONTRACTOR TO REMOVE EXISTING WALL AS INDICATED. PATCH AND MAKE
GOOD ADJOINING WALLS, FLOOR, AND CEILING AND PREP FOR NEW FINISHES.
ENSURE PATCHING OF CEILING MAINTAINS EXISTING 45 MINUTE FIRE RATING.

@ CONTRACTOR TO REMQVE EXIST. SINK & FAUCET AND TURN OVER TO CITY.
CAP-OFF DRAIN. PATCH & MAKE GOOD FLOOR TO RECEIVE NEW FINISH.

@ CONTRACTOR TO REMOVE EXIST. BASE CABINETS & COUNTER ON WEST
CANTEEN WALL AND TURN OVER TO CITY FOR REUSE. PATCH & MAKE GOOD
FLOOR TO RECEIVE NEW FINISH.

@ CONTRACTOR TO REMOVE AND RELOCATE EXISTING DUPLEX OUTLETS AND
SWITCHES THAT MAY INTERFERE WITH NEW LAYOUT. REFER TO ELECTRICAL.

@ CONTRACTOR TO REMOVE EXISTING ELECTRICAL PANEL. SALVAGE AND
RELOCATE. REFER TO ELECTRICAL & ELEVATIONS FOR NEW LOCATION.

@ REMOVE EXISTING SINK AND FAUCET. CAP-OFF DRAIN. PATCH AND MAKE
GOOD FLOOR. CONTRACTOR TO RECYCLE SINK & FAUCET THROUGH
APPROPRIATE RECLAMATION PROGRAM.

CONTRACTOR TO REMOVE EXISTING MILLWORK UPPER AND LOWER BASE
CABINETS/SHELVES AND DISPOSE UNLESS OTHERWISE SPECIFIED (SEE NOTE
4). PATCH AND MAKE GOOD FLOOR AND WALLS WHERE REQ'D AND PREP FOR
NEW FINISH. SEE SPECS FOR FURTHER DETAIL.

@ CONTRACTOR TO REMOVE EXISTING SERVERY SHUTTER. ENSURE HEADER
REMAINS IN TACT. TURN SHUTTER & CONTROLS OVER TO CITY. INFILL & ALIGN
NEW WALL FLUSH TO EXISTING. SEE LEGEND FOR WALL TYPE. PREPARE WALL
FORNEW SPEC'D PAINT. SEE SPECS FOR DETAILS.

CONTRACTOR TO DEMO PORTION OF WALL TO LOWER EXISTING SERVERY
WINDOW. ENSURE EXISTING HEADER REMAINS IN TACT. SERVERY WINDOW TO
BE LOWERED SUCH THAT BOTTOM FLUSH W/ NEW KITCHEN COUNTER HEIGHT
(SEE ELEVATIONS). INFILL PORTION OF UNUSED OPENING, ALIGN FLUSH W/
EXISTING WALL. SEE LEGEND FOR WALL TYPE. RETAIN EXISTING WOOD
CLADDING FOR REUSE & PREPARE WALL FOR NEW SPEC'D PAINT. SEE SPECS
FOR DETAILS.

@ CONTRACTOR TO REMOVE EXISTING DOORS AND FRAMES AND DISPOSE.
ENSURE EXISTING HEADERS/FRAMING REMAIN IN TACT WHERE OPENINGS TO
BE INFILLED IN CANTEEN.

@ CONTRACTOR TO REMOVE ALL EXISTING FLOORING MATERIAL - VINYL SHEET
FLOORING AND RUBBER BASE. PATCH AND MAKE GOOD TO RECEIVE NEW
FINISH. SEE SPECS FOR DETAILS.

@ REMOVE ALL EXISTING APPLIANCES (i.e. FRIDGES, COOLER, STOVE, HOOD,
FREEZER, MICROWAVE). CONTRACTOR TO RECYCLE/DISPOSE THROUGH
APPROPRIATE RECLAMATION PROGRAM ALL APPLIANCES NOT SCHEDULED FOR
REUSE. SEE NEW CONSTRUCTION PLAN FOR RELOCATION OF COOLER, AND
MICROWAVE.

KEY PLAN
SCALE:NTS.

DEMOLITION NOTES (CONT))

@ REMOVE EXISTING 3 COMPARTMENT SINK AND FAUCET. SALVAGE SINK FOR
REUSE; REFER TO CONSTRUCTION PLAN FOR NEW LOCATION. CONTRACTOR
TO RECYCLE/DISPOSE OF FAUCET THROUGH APPROPRIATE RECLAMATION
PROGRAM. REFER TO EQUIPMENT SCHEDULE FOR NEW SPECIFIED FAUCET.

@ RELOCATE/REMOVE EXISTING LIGHTS AS REQUIRED TO SUIT NEW
CONSTRUCTION. SITE CONFIRM. REFER TO ELECTRICAL FOR DETAILS.

PATCH AND MAKE GOOD EXISTING WALLS AND CEILING. CLEAN SURFACE,
TREAT WITH DEGREASER, AND PREPARE FOR NEW FINISHES.

@ REMOVE, IF APPLICABLE, CLOCKS, TACKBOARDS AND/OR ARTWORK.
TURN QVERTO CITY. CONTRACTOR TO REINSTALL PER CONTRACT
ADMINISTRATORS INSTRUCTIONS.

REMOVE EXISTING FIRE EXTINGUISHERS AND FIRE PLANS FROM WALL(S).
RETAIN AND RE-INSTALL AFTER CONSTRUCTION IS COMPLETE.

SALVAGE EXISTING WOOD PANEL FROM WALL DEMO. RE-USE FOR INFILL IF
FEASIBLE. SEE CONSTRUCTION NOTE #36. REFER TO CONSTRUCTION PLAN
FORINFILL LOCATION.

@ REMOVE EXISTING P/A SYSTEM. TURN OVER TO CITY. REFER TO ELECTRICAL
FOR DETAILS.

@ DEMO EXISTING WALLS AND/OR CEILINGS AS REQUIRED TO RUN NEW
MECHANICAL & ELECTRICAL. SITE CONFIRM LOCATIONS PRIOR TO DEMO.
PATCH AND REPAIR, AND PREP FOR NEW PAINT. ENSURE EXISTING FIRE
RATINGS MAINTAINED. REFER TO WALL TYPES AND CONSULT WITH CONTRACT
ADMINISTRATOR AS REQUIRED.

@ RELOCATE ACCESS HATCHES OR OTHER CEILING MOUNTED COMPONENTS AS
REQUIRED TO SUIT NEW CONSTRUCTION. SITE CONFIRM.

| NOTES:

THESE DRAWINGS SHALL NOT BE SCALED.

THE CONTRACTOR SHALL VISIT THE SITE AND SATISFY ONESELF ALL DIMENSIONS, DATUM,
AND DETAILED INFORMATION SHOWN ARE CORRECT.

THE CONTRACTOR IS TO REVIEW AND COORDINATE ALL ARCHITECTURAL, MECHANICAL,
ELECTRICAL AND STRUCTURAL DRAWINGS FOR ADDITIONAL OPENINGS THROUGH FLOORS,
WALLS, AND CEILINGS FOR DUCT, PIPE & ELECTRICAL RISERS AND ALL OPENINGS NOT SHOWN
ON DRAWINGS.

THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL OF HIS SUBTRADES ARE MADE
AWARE OF AND FOLLOW THE BUILDING GUIDELINES FOR CONTSTRUCTION. CONFIRM HOURS
OF OPERATION FOR DEMOLITION/CONSTRUCTION WITH CITY CONTRACT ADMINISTRATOR
PRIOR TO UNDERTAKING WORK AS OUTLINED ON DRAWINGS.

AS THE TENANT WILL CONTINUE TO CONDUCT BUSINESS DURING THE DEMOLITION
[CONSTRUCTION PERIOD, ALL WORK MUST BE COORDINATED WITH CITY CONTRACT
ADMINISTRATOR ANDIOR OFFICE MANAGER. SOME WORK MAY NEED TO BE COMPLETED
OUTSIDE OF THE REGULAR BUSINESS HOURS.

CARE TO BE TAKEN TO KEEP ALL COMMON CORRIDOR AND EXIT AREAS CLEAR OF DEBRIS AND
OBSTRUCTIONS DURING DEMOLITION/CONSTRUCTION.

ALL OPENINGS THROUGH FIRE ASSEMBLIES ARE TO BE FIRE STOPPED AND SEALED WITH ULC
APPROVED FIRE STOPPING TO MAINTAIN THE INTEGRITY OF THE FIRE SEPARATION, AND
PROVIDE A SMOKE-TIGHT BARRIER.

ALL PRODUCTS AND MATERIALS TO BE USED AND INSTALLED SHALL CONFORM WITH
MANUFACTURER'S SPECIFICATIONS & APPLICABLE CODES.

THE CONTRACTOR SHALL BE RESPONSIBLE TO PATCH AND MAKE GOOD ALL EXISTING
CONSTRUCTION AFFECTED BY THE REMOVAL OF ALL ITEMS FORMING THE PART OF THE
RENOVATION WORK.

WHERE NEW FLOORING AND BASE IS TO BE INSTALLED IN EXISTING AREAS (REFER TO FLOOR
PLAN AND ROOM SCHEDULE) THE EXISTING FLOORING SURFACE AND BASE MUST BE
REMOVED, UNLESS OTHERWISE NOTED. ALL FLOOR SURFACES SHALL BE PREPARED IN
ACCORDANCE TO MANUFACTURER'S RECOMMENDATIONS FOR INSTALLATION OF NEW FLOOR.

WHERE PAINTING OF EXISTING WALLS IS INDICATED ON THE ROOM SCHEDULE, THESE WALLS
MUST BE CLEANED OF ANY EXISTING WALL COVERING, PATCHED & PREPARED TO ACCEPT
NEW MATERIAL, UNLESS OTHERWISE NOTED.

CONTRACTOR TO PROVIDE HOARDING WHERE REQ'D TO MAINTAIN HEALTH AND SAFETY. ALL
ACCESS TO EXITS TO BE MAINTAINED THROUGHOUT CONSTRUCTION.

REFUSE TO REMOVED DALLY.

CONTRACTOR TO ATTEMPT TO RECYCLE ALL ITEMS REMOVED IN AN ENVIRONMENTALLY
FRIENDLY MANNER.

ALL NEW LIGHTING FIXTURES & NEW RECEPTACLES TO BE CONNECTED TO APPROPRIATE
PANELS.

GENERAL DUTY RECEPTACLES SHALL BE WHITE & CSA APPROVED, C/W STAINLESS STEEL
TRIM PLATES MOUNTED 18" ABOVE FINISHED FLOOR OR OTHERWISE NOTED.

THERMOSTATS, FIRE ALARM PULL STATIONS & LIGHT SWITCHES SHALL BE MOUNTED 47"
ABOVE FINISHED FLOOR OR OTHERWISE NOTED.

ALL ABANDONED ELECTRICAL FIXTURES, COMPONENTS, RECEPTACLE & DATAWIRING SHALL
BE REMOVED BACK TO SOURCE & TERMINATED AS PER APPLICABLE CODES. IF APPLICABLE,
THIS INCLUDES WIRING CONTAINED IN HEADER DUCTS IN-FLOOR.

DIMENSIONS ARE TO FINISHED FACE UNLESS OTHERWISE NOTED.
STAR (*) PRECEEDING DIMENSION DENOTES CRITICAL DIMENSION MUST BE MET.

WARNING:

ASBESTOS MAYBE PRESENT BEHIND WALLS, CEILING SPACE & FLOORS. IF ASBESTOS AND/OR
ANY HAZARDOUS MATERIAL IS FOUND, STOP WORK IMMEDIATELY & CONTACT CITY OF
WINNIPEG CENTRAL CONTROL AT 204-986-2351.

4 ISSUED FOR CONSTRUCTION CEA ':2%3 42
3 ISSUED FOR 99% CLIENT REVIEW CEA N?o\gy
FEB 28
2 ISSUED FOR PRICING CEA 03
1 ISSUED FOR 60% CLIENT REVIEW CEA 02%23 1
0 ISSUED FOR 30% CLIENT REVIEW SFC JUZI\(IJI15919
No. REVISION/DESCRIPTION BY | DATE
SEAL .
('?
A\ mﬁ\@:f/oz N i
NN -;AA‘KV Q{:; F *<’
u_ N &;:;ﬂi %-gé‘ . ‘ﬁ"A
MAA Digital Signature Applied
CEA BP CEA
DRAWN CHECKED DESIGNED APPROVED
DATE 90940123 | USER
APPROVAL

@ THE CITY OF WINNIPEG
PLANNING, PROPERTY AND

Winnipeg DEVELOPMENT DEPARTMENT
MUNICIPAL ACCOMMODATIONS DIVISION
3—-65 GARRY STREET, R3C 4K4
PROJECT
TURTLE ISLAND RECREATION CENTRE
KITCHEN RENOVATION
510 KING STREET
SHEET TITLE
MAIN FLOOR
DEMOLITION PLAN
SCALE PROJECT No: SHEET No:

Al

AS SHOWN 2019-078




