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1.5m CONSTRUCTION BUFFER ZONE

MAINTAIN 1.5M PEDESTRIAN ACCESS AT ALL TIMES ON
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Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

WORK AREA

LEGEND

TRAFFIC PEDESTRIAN

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR PLACED

1.5M TEMP. WORKING

BRIDGES AT ACCESS

TO BUSINESSES

UTILIZED CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL

PEDESTRIAN TRAFFIC

REMOVED

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE

INCLUDE SAFETY

RAILING IF WORKING

BRIDGE IS OVER SOIL

CELL EXCAVATION

PLAN - STAGE 1

Scale 1:250

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.

6. CONTRACTOR TO INSTALL AND MAINTAIN TEMPORARY LOADING ZONES ON SIDE STREETS AS DIRECTED BY THE

CONTRACT ADMINISTRATOR
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PLAN - STAGE 1
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