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CONCRETE SIDEWALK

PAVEMENT REPAIR FABRIC

WEST DITCH

PAVEMENT DIMENSIONS ARE TO BACK OF CURB

D.

C.
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A.

GENERAL NOTES

ALL CURB RADII UNDER 15.0m SHALL BE MODIFIED

CURB REPLACEMENT AS DIRECTED BY CONTRACT ADMINISTRATOR

PRELIMINARY

WHOLE NUMBERS INDICATE MILLIMETERS

METRIC

DECIMALIZED NUMBERS INDICATE METERS
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4.

3.

2.

1.

6.

7.

8.

CONSTRUCTION NOTES

RECONSTRUCT NEW 100mm CONCRETE SIDEWALK (SD-228A)

MILL EXISTING ASPHALT AS DIRECTED BY CONTRACT ADMINISTRATOR AND

CONSTRUCT NEW ASPHALT OVERLAY 50mm (TYP)

LIMIT OF ASPHALT RESURFACING

INSTALL DETECTABLE WARNING TILE (CW3326)

RE-GRADE EXISTING DITCH

REMOVE EXISTING PAVEMENT AND PLACE NEW BASE COURSE AS SPECIFIED

REMOVE EXISTING CURB AND CONSTRUCT NEW BARRIER CURB (SD-203A

&SD-205) WITH 125mm CURB HEIGHT REVEAL

CONSTRUCT NEW 100mm CONCRETE SIDEWALK (SD-228A)

NE CORNER OF 510 EMERSON AVE

231.327m

ADJUST ALL CURB STOPS AND WATER VALVES TO GRADE

SUBMIT FOR PLAN APPROVAL1. C.W.01/19/23

WOOD FENCE

E. CONSTRUCT 0.5m  GRAVEL SHOULDER AT EDGE OF PAVEMENT

BY CONTRACT ADMINISTRATOR AND CONSTRUCT NEW 150mm

ASPHALT PAVEMENT

SUBMIT FOR TENDER2. T.L.03/08/23
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